



**The City of San Diego
M E M O R A N D U M**

DATE: March 19, 2019
TO: James Nagelvoort, Director, Public Works *Abarca*
FROM: Claudia Abarca, Deputy Director, Public Works Contracts
SUBJECT: Sole Source Agreement for Emergency Repairs at Park Village Drive

Dept. Est. Total: \$3,000,000
Contractor: Orion Construction Corporation
Expiration Date: December 31, 2020

Pursuant to SDMC §22.3108 (a), "Exceptions to Advertisement and Competitive Award of Public Works Contracts", this is to certify that a sole source agreement with the contractor named above is necessary and that strict compliance with a competitive process would be unavailing or would not produce an advantage, and soliciting bids or proposals would be undesirable, impractical or impossible for the following reasons:

JUSTIFICATION:

A report from the Storm Water Public Works Supervisor was received on February 5, 2019, reporting a storm drain pipe causing a sinkhole along Park Village Drive, immediately west of Darkwood Road in the Rancho Penasquitos area. The storm drain pipe is a 48" diameter corrugated metal pipe (CMP) located underneath the westbound lanes of Park Village Drive. The 48" CMP storm drain starts from a Type A-5 cleanout along westbound Park Village Drive, west of Darkwood Road, then traverses west and ties into a 102" CMP. The 102" CMP runs from north to south under Park Village Drive and drains to a headwall located immediately south of the street.

The failure has caused what can be described as a 11 feet long x 10 feet wide opening on the top and 50 feet long x 20 feet wide x 15 to 18 feet deep void underneath. Based on the site assessment, the sinkhole has now compromised the two westbound lanes and the eastbound left turn pocket of Park Village Drive. For traffic safety, the entire westbound direction and the eastbound left turn lane of the eastbound lane are temporarily closed.

As a result, the CMP and roadway need to be quickly repaired to halt further infrastructure damage and allow the westbound lanes and eastbound left turn pocket to be reopened. With active flows from the rain continuing to move through the damaged pipe, the sinkhole could continue to grow at an alarming rate.

AGREEMENT VALUE & DURATION:

The total fee for these services shall not exceed the amount noted above and the term of the agreement will be in effect from date of the agreement execution, until the agreement is completed/closed, but will not exceed the above expiration date without issuance of a modification to duration of both the agreement and this sole source.

APPROVED BY:



James Nagelvoort, Director, Public Works

Date: 3/22/19

- cc: Kris McFadden, Director, Transportation & Storm Water Department
Myrna Dayton, Assistant Director, Public Works Department
Mark Nassar, Deputy Director, Public Works Department
Luis Schaar, Deputy Director, Public Works Department
Jong Choi, Senior Civil Engineer, Public Works Department
Catherine Dungca, Senior Civil Engineer, Public Works Department
Chris Gascon, Senior Civil Engineer, Transportation & Storm Water Department
Stephen Samara, Principal Contract Specialist, Public Works Department
Manuel Gonzalez, Associate Civil Engineer, Public Works Department

City of San Diego

CONTRACTOR'S NAME: Orion Construction Corporation

ADDRESS: 2185 La Mirada Drive, Vista, CA 92081

TELEPHONE NO.: 760-597-9600 **FAX NO.:** 760-597-9661

CITY CONTACT: Celina Suarez, **Contract Specialist**, **Email:** CSuarez@sandiego.gov

Phone No. (619) 533-6678

J. Arcillas / E. Wildberger / L. Davis

CONTRACT DOCUMENTS



FOR

**EMERGENCY CONSTRUCTION SERVICES FOR:
7980 PARK VILLAGE RD SD EMERGENCY**



VOLUME 1 OF 1

RFQ NO.: _____ **K-18-1682-RFQ-3**

BID NO.: _____ **K-19-1836-EMR-3**

SAP NO. (WBS/IO/CC): _____ **B-19127**

CLIENT DEPARTMENT: _____ **2116**

COUNCIL DISTRICT: _____ **6**

PROJECT TYPE: _____ **CA**

DEPUTY CITY ENGINEER

The engineering Specifications and Special Provisions contained herein have been prepared by or under the direction of the following Registered Engineer:



For City Engineer

3/28/19
Date

Seal:



TABLE OF CONTENTS

DESCRIPTION	PAGE
1. General.....	4
2. Agreement.....	13
3. Performance Bond and Labor and Materialmen’s Bond	17
• Exhibit A - Drug-Free Workplace Certification.....	19
• Exhibit B - ADA Compliance Certification.....	21
• Exhibit C- Contractor Standards - Pledge of Compliance	23
• Exhibit D - Equal Benefits Ordinance Certification	25
• Exhibit E - Affidavit of Disposal.....	27
• Exhibit F - Non-Collusion Affidavit	29
• Exhibit G - Contractors Certification of Pending Actions	31
• Exhibit H - Mandatory Disclosure of Business Interest Forms	33
• Exhibit I - Forms.....	35
• Exhibit J - Supplementary Special Provisions	39
• Exhibit K - Contractor’s Compensation Rate Schedule	48
• Exhibit L - Notice of Exemption	93
• Exhibit M - Location Map.....	96
• Exhibit N - Contractor’s Notes for Emergency Projects	98
• Exhibit O - Advanced Metering Infrastructure (AMI) Device Protection.....	101
• Exhibit P - Scope of Work	108

CITY OF SAN DIEGO, CALIFORNIA

GENERAL

1. DESCRIPTION OF WORK:

- 1.1. The Work involves furnishing all labor, materials, equipment, services, and other incidental works and appurtenances for the purpose of designing and constructing this emergency project at the direction of the City Engineer.
- 1.2. The Work involves design, repair and reconstruction of **7980 Park Village Rd SD Emergency**. The scope of work shall include but not limited to design services such as; survey, design proposal, geotechnical reports, construction drawings and As-built drawings; repairs and reconstruction services such as; replacement of existing corrugated aluminum pipe with approximately 80 feet of 18-inch reinforced concrete pipe (RCP), 80 feet of 36-inch RCP and 110 feet of 48-inch RCP along with storm drain appurtenances, rehabilitation of the existing 102-inch corrugated aluminum pipe culvert, sink hole repair, storm water diversion during rain events and street resurfacing.
- 1.3. This solicitation is for a "Time-and-Materials" contract in accordance with the provisions set forth in 7-3.7, "Agreed Prices" of The GREENBOOK.
- 1.4. A time-and-materials contract provides for acquiring labor, material, equipment and services that shall be paid for in accordance with 2-8, "EXTRA WORK" of The GREENBOOK and WHITEBOOK and as modified by the Supplementary Special.
- 1.5. The Design-Builder agrees to provide the required services for the terms and conditions noted in this contract and its exhibits. The agreement and other terms and conditions are included in this Design-Build Contract, The GREENBOOK, The WHITEBOOK, and the Supplementary Special Provisions (SSP).
- 1.6. Any architectural firms, engineering firms, specialty consultants, or individuals retained by the City to assist in drafting the Project's preliminary design may not be eligible to participate in the competition with any Design-Build Entity. It is the responsibility of the Design-Build entity to obtain the required legal advice necessary to resolve such matters.

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM:

- 2.1. **Prior** to the Award of the Contract or each Task Order, the Contractor must comply with the following registration requirements:
 - 2.1.1. This project is subject to compliance monitoring and enforcement by the California Department of Industrial Relations (DIR). **Contractor and Subcontractor Registration Requirements** for compliance with those requirements are outlined in paragraph 8.9 of these "General Instructions."

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor and its Subcontractors and Suppliers **must** register with Prism®, the City's web-based contract compliance portal at:

<https://pro.prismcompliance.com/default.aspx>.

2.1.3. The City may not award the contract until registration of all subcontractors and suppliers is complete. In the event this requirement is not met within the time frame specified in the Notice of Intent to Award letter, the City reserves the right to rescind the Notice of Award / Intent to Award and to make the award to the next responsive and responsible bidder / proposer.

3. EQUAL OPPORTUNITY: For the City's Equal Opportunity Program requirements see Part 0 of the City of San Diego 2018 Whitebook and Exhibit I - Forms.

4. CONTRACT TIME: The Work Period shall be completed within **200 Working Days** from the date of issuance of the Notice to Proceed.

5. CONTRACT PRICE: The Engineer's Estimate of the Contract Price is **\$3,000,000**. The Contractor shall not perform Work that exceeds the Engineer's Estimate excluding Allowances without prior written notice from the City that sufficient additional funding has been secured.

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must possess the following licensing classification: **A**

7. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, construction, alteration, demolition, repair and maintenance work performed under this Contract is subject to State prevailing wage laws. For construction work performed under this Contract cumulatively exceeding \$25,000 and for alteration, demolition, repair and maintenance work performed under this Contract cumulatively exceeding \$15,000, the Contractor and its subcontractors shall comply with State prevailing wage laws including, but not limited to, the requirements listed below.

7.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 through 1861 of the California Labor Code, the Contractor and its subcontractors shall ensure that all workers who perform work under this Contract are paid not less than the prevailing rate of per diem wages as determined by the Director of the California Department of Industrial Relations (DIR). This includes work performed during the design and preconstruction phases of construction including, but not limited to, inspection and land surveying work.

7.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are available for inspection to any interested party on request. Copies of the prevailing rate of per diem wages also may be found at <http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm>. Contractor and its subcontractors shall post a copy of the prevailing rate of per diem

wages determination at each job site and shall make them available to any interested party upon request.

7.1.2. The wage rates determined by the DIR refer to expiration dates. If the published wage rate does not refer to a predetermined wage rate to be paid after the expiration date, then the published rate of wage shall be in effect for the life of this Contract. If the published wage rate refers to a predetermined wage rate to become effective upon expiration of the published wage rate and the predetermined wage rate is on file with the DIR, such predetermined wage rate shall become effective on the date following the expiration date and shall apply to this Contract in the same manner as if it had been published in said publication. If the predetermined wage rate refers to one or more additional expiration dates with additional predetermined wage rates, which expiration dates occur during the life of this Contract, each successive predetermined wage rate shall apply to this Contract on the date following the expiration date of the previous wage rate. If the last of such predetermined wage rates expires during the life of this Contract, such wage rate shall apply to the balance of the Contract.

7.2. Penalties for Violations. Contractor and its subcontractors shall comply with California Labor Code section 1775 in the event a worker is paid less than the prevailing wage rate for the work or craft in which the worker is employed. This shall be in addition to any other applicable penalties allowed under Labor Code sections 1720 – 1861.

7.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor Code section 1776, which generally requires keeping accurate payroll records, verifying and certifying payroll records, and making them available for inspection. Contractor shall require its subcontractors to also comply with section 1776. Contractor and its subcontractors shall submit weekly certified payroll records online via the City's web-based Labor Compliance Program. Contractor is responsible for ensuring its subcontractors submit certified payroll records to the City.

7.3.1. Contractor and their subcontractors shall also furnish records specified in Labor Code section 1776 directly to the Labor Commissioner in the manner required by Labor Code section 1771.4.

7.4. Apprentices. Contractor and its subcontractors shall comply with California Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of apprentices. Contractor is held responsible for the compliance of their subcontractors with sections 1777.5, 1777.6 and 1777.7.

7.5. Working Hours. Contractor and their subcontractors shall comply with California Labor Code sections 1810 through 1815, including but not limited to: (i) restrict working hours on public works contracts to eight hours a day and forty hours a week, unless all hours worked in excess of 8 hours per day are compensated at not less than 1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors and subcontractors of \$25 per worker per day for each day the

worker works more than 8 hours per day and 40 hours per week in violation of California Labor Code sections 1810 through 1815.

- 7.6. Required Provisions for Subcontracts.** Contractor shall include at a minimum a copy of the following provisions in any contract they enter into with a subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 and 1861.
- 7.7. Labor Code Section 1861 Certification.** Contractor in accordance with California Labor Code section 3700 is required to secure the payment of compensation of its employees and by signing this Contract, Contractor certifies that "I am aware of the provisions of Section 3700 of the California Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and I will comply with such provisions before commencing the performance of the work of this Contract."
- 7.8. Labor Compliance Program.** The City has its own Labor Compliance Program authorized in August 2011 by the DIR. The City will withhold contract payments when payroll records are delinquent or deemed inadequate by the City or other governmental entity, or it has been established after an investigation by the City or other governmental entity that underpayment(s) have occurred. For questions or assistance, please contact the City of San Diego's Equal Opportunity Contracting Department at 619-236-6000.
- 7.9. Contractor and Subcontractor Registration Requirements.** This project is subject to compliance monitoring and enforcement by the DIR. A contractor or subcontractor shall not be qualified to bid on, be listed in a bid or proposal, subject to the requirements of section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered and qualified to perform public work pursuant to Labor Code section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded.
- 7.9.1.** A Contractor's inadvertent error in listing a subcontractor who is not registered pursuant to Labor Code section 1725.5 in response to a solicitation shall not be grounds for filing a bid protest or grounds for considering the bid non-responsive provided that any of the following apply: (1) the subcontractor is registered prior to bid opening; (2) within twenty-four hours after the bid opening, the subcontractor is registered and has paid the penalty registration fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced by another registered subcontractor pursuant to Public Contract Code section 4107.
- 7.9.2.** By submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the DIR in compliance with Labor Code

sections 1771.1 and 1725.5, and Contractor shall provide proof of registration for themselves and all listed subcontractors to the City at the time of bid or proposal due date or upon request.

- 7.10. Stop Order.** For Contractor or its subcontractors engaging in the performance of any public work contract without having been registered in violation of Labor Code sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order prohibiting the use of the unregistered contractors or unregistered subcontractor(s) on ALL public works until the unregistered contractor or unregistered subcontractor(s) is registered. Failure to observe a stop order is a misdemeanor.
- 7.11. List of all Subcontractors.** The Contractor shall provide the list of subcontractors (regardless of tier), along with their DIR registration numbers, utilized on this Contract prior to any work being performed; and the Contractor shall provide a complete list of all subcontractors with each invoice. Additionally, Contractor shall provide the City with a complete list of all subcontractors (regardless of tier) utilized on this contract within ten working days of the completion of the contract, along with their DIR registration numbers. The City shall withhold final payment to Construction Management Professional until at least thirty (30) days after this information is provided to the City.
- 7.12. Exemptions for Small Projects.** There are limited exemptions for installation, alteration, demolition, or repair work done on projects of \$25,000 or less. The Contractor shall still comply with Labor Code sections 1720 et. seq. The only recognized exemptions are listed below:

 - 7.12.1. Registration.** The Contractor will not be required to register with the DIR for small projects. (Labor Code section 1771.1).
 - 7.12.2. Certified Payroll Records.** The records required in Labor Code section 1776 shall be required to be kept and submitted to the City of San Diego, but will not be required to be submitted online with the DIR directly. The Contractor will need to keep those records for at least three years following the completion of the Contract. (Labor Code section 1771.4).
 - 7.12.3. List of all Subcontractors.** The Contractor shall not be required to hire only registered subcontractors and is exempt from submitting the list of all subcontractors that is required in section 7.11 above. (Labor code section 1773.3).

- 8. REFERENCE STANDARDS:** Except as otherwise noted or specified, the Work shall be completed in accordance with the following standards:

Title	Edition	Document Number
Standard Specifications for Public Works Construction ("The GREENBOOK") http://www.greenbookspecs.org/	2018	PWPI010119-01
City of San Diego Standard Specifications for Public Works Construction ("The WHITEBOOK")* https://www.sandiego.gov/publicworks/edocref/greenbook	2018	PWPI010119-02
City of San Diego Standard Drawings* https://www.sandiego.gov/publicworks/edocref/standarddraw	2018	PWPI010119-03
Citywide Computer Aided Design and Drafting (CADD) Standards https://www.sandiego.gov/publicworks/edocref/drawings	2018	PWPI010119-04
California Department of Transportation (CALTRANS) Standard Specifications – http://www.dot.ca.gov/des/oe/construction-contract-standards.html	2018	PWPI030119-05
CALTRANS Standard Plans http://www.dot.ca.gov/des/oe/construction-contract-standards.html	2018	PWPI030119-06
California Manual on Uniform Traffic Control Devices Revision 3 (CA MUTCD Rev 3) http://www.dot.ca.gov/trafficops/camutcd/	2014	PWPI030119-07
<p>NOTE: *Available online under Engineering Documents and References at: http://www.sandiego.gov/publicworks/edocref/index.shtml</p> <p> *Electronic updates to the Standard Drawings may also be found in the link above</p>		

9. INSURANCE REQUIREMENTS:

- 9.1. All certificates of insurance and endorsements required by the contract are to be provided upon issuance of the City's Notice of Intent to Award letter.
- 9.2. Refer to sections within 5-4, "INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance requirements which must be met.

10. SUBCONTRACTOR INFORMATION:

- 10.1. **LISTING OF SUBCONTRACTORS.** In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract Code, the Bidder shall provide the **NAME** and **ADDRESS** of each Subcontractor who will perform work, labor, render services or who specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within the description, whether the subcontractor is a **CONSTRUCTOR, CONSULTANT** or **SUPPLIER**. The Bidder shall state the **DIR REGISTRATION NUMBER** for all

subcontractors and shall further state within the description, the **PORTION** of the work which will be performed by each subcontractor under this Contract. The Contractor shall list only one Subcontractor for each portion of the Work. The **DOLLAR VALUE** of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement may result in the Bid being rejected as **non-responsive** and ineligible for award. The Bidder's attention is directed to the Special Provisions - Section 3-2, "SELF-PERFORMANCE", which stipulates the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking recognition towards achieving any mandatory, voluntary (or both) subcontracting participation goals.

Additionally, pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). **The Bidder shall provide the name, address, license number, DIR registration number of any Subcontractor - regardless of tier** - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement pursuant to the contract.

10.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of equipment, materials, or supplies obtained from third party Suppliers towards achieving any mandatory or voluntary (or both) subcontracting participation goals shall provide, at a minimum, the **NAME, LOCATION (CITY), DIR REGISTRATION NUMBER** and the **DOLLAR VALUE** of each supplier. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for materials and supplies unless vendor manufactures or substantially alters materials and supplies, in which case, 100% will be credited. The Bidder is to indicate within the description whether the listed firm is a supplier or manufacturer. If no indication is provided, the listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage.

11. SUBMITTAL OF "OR EQUAL" ITEMS: See 4-6, "TRADE NAMES" in The WHITEBOOK and as amended in the SSP.

12. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to the GREENBOOK and Special Provisions Section 3-2, "SELF-PERFORMANCE" which requires the Contractor to perform not less than the amount therein stipulated with its own forces. Failure to comply with these requirements shall render the Bid non-responsive and ineligible for award.

13. PLANS AND SPECIFICATIONS: When provided by the City, questions about the meaning or intent of the Contract Documents relating to the scope of Work and technical nature shall be directed to the City's Project Manager prior to commencement of work.

Interpretations or clarifications considered necessary by the City in response to such questions will be issued in writing. Oral and other interpretations or clarifications will be without legal effect. Any questions related to this proposal shall be addressed to the Public Works Contracts Branch, 525 B Street, Suite 750, San Diego, CA 92101, Telephone No. (619) 533-3450.

- 14. SAN DIEGO BUSINESS TAX CERTIFICATE:** All Contractors, including Subcontractors, not already having a City of San Diego Business Tax Certificate for the work contemplated shall secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before the Contract can be executed.
- 15. PROPOSAL FORMS:** The signature of each person signing may be in longhand or in electronic format as specified by the City. The Contractor shall furnish evidence of its corporate existence and evidence that the officer signing the Contract and bond for the corporation is duly authorized to do so.
 - 15.1.** The Bidder, by submitting electronically, agrees to and certifies under penalty of perjury under the laws of the State of California, that the certification, forms and affidavits submitted as part of this contract are true and correct.
- 16. CITY'S RIGHTS RESERVED:** The City reserves the right to cancel this request for proposal at any time, and further reserves the right to reject submitted proposals, without giving any reason for such action, at its sole discretion and without liability. Costs incurred by the Contractor as a result of preparing its proposal shall be the sole responsibility of the Contractor.
- 17. AWARD OF CONTRACT OR REJECTION OF PROPSALS:**
 - 17.1.** This contract may be awarded to a contractor selected from the City's as-needed emergency contractors list or may be awarded to another contractor in case the list of available emergency contractors list is exhausted.
 - 17.2.** The City reserves the right to reject the proposal from the emergency list-selected contractor and request a proposal from the next contractor on the list when such rejection is in the best interests of the City.
- 18. THE CONTRACT: THE CONTRACT:** The Contractor shall execute a written contract with the City of San Diego and furnish good and approved bonds and insurance documents specified in 1-7.2, "Contract Bonds", and 5-4, "INSURANCE" within **3 Working Days** after receipt by the Contractor of a form of contract for execution unless an extension of time is granted to the Contractor in writing. Bonds shall be in amount of the Contract Price for the Work included in the Bid.

The Contract shall be made in the form adopted by the City, which includes the provision that no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or employee of the City for or on account of anything done or omitted to be done in connection with this contract, nor shall any such officer, agent, or employee be liable hereunder. If the Contractor fails to enter into the contract as herein provided, the award may be annulled. An award may be made to the next contractor on the shortlist or

in the case the emergency contractor's list is exhausted to any other responsive contractor on a sole-source basis who shall fulfill every stipulation embraced herein as if it were the party to whom the first award was made.

- 19. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:** The Contractor shall examine carefully the Project Site, the Plans and Specifications, other materials as described in the Special Provisions, Section 3-9, "TECHNICAL STUDIES AND SUBSURFACE DATA", and the proposal forms. The signing of the Contract shall be conclusive evidence that the Contractor has investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and scope of Work, the quantities of materials to be furnished, and as to the requirements of the Contract Documents.
- 20. CITY STANDARD PROVISIONS.** This contract is subject to the following standard provisions. See The WHITEBOOK for details.

 - 20.1.** The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free Workplace.
 - 20.2.** The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the Americans with Disabilities Act.
 - 20.3.** The City of San Diego Municipal Code §22.3004 for Pledge of Compliance.
 - 20.4.** The City of San Diego's Labor Compliance Program and the State of California Labor Code §§1771.5(b) and 1776.
 - 20.5.** Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the employment of apprentices by contractors and subcontractors performing public works contracts.
 - 20.6.** The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego Municipal Code (SDMC).
 - 20.7.** The City's Information Security Policy (ISP) as defined in the City's Administrative Regulation 90.63.
- 21. DESIGN SUBMITTALS:** The City's review of the Design-Builder's Design Submittals shall not relieve the Design-Builder from its responsibilities under the Contract, or be deemed to be an acceptance or waiver by City of any deviation from, or of the Design-Builder's failure to comply with, any provision or requirement of the Contract Documents, unless such deviation or failure has been identified as such in writing in the document submitted for acceptance by the Design-Builder and accepted by City. Where approval or acceptance by City is required, it is understood to be general approval only, and does not relieve the Design-Builder of responsibility for complying with all applicable laws and good professional practices as the Design-Builder shall be the Engineer of Record.

**AGREEMENT
FOR
EMERGENCY CONSTRUCTION SERVICES
BETWEEN
THE CITY OF SAN DIEGO
AND
ORION CONSTRUCTION CORPORATION**

This Emergency Design and Construction Services Agreement (Agreement) is made and entered between THE CITY OF SAN DIEGO, herein called "City" and **ORION CONSTRUCTION CORPORATION** herein called "Contractor", for the purpose of performing emergency construction services for **7980 PARK VILLAGE RD SD EMERGENCY, Bid No. K-19-1836-EMR-3**, in the amount of **\$3,000,000** at the direction of the City Engineer. The City and the Contractor are referred to herein as the "Parties."

RECITALS

- A. The City desires to construct the emergency project identified in Section 1, Description of Work.
- B. The City desires to contract with a single entity for Emergency Construction Services, as set forth in this agreement.
- C. The City had previously issued a Request for Qualifications (RFQ), via **RFQ K-18-1682-RFQ-3**, for on-call emergency construction services.
- D. In accordance with this RFQ, Contractors submitted Statements of Qualifications (SOQ) for these services from which the City established a pre-qualified list of the most highly qualified contractors to perform emergency construction services as directed by the City.
- E. In accordance with said RFQ, the Contractor submitted an SOQ and is prepared to enter into this agreement.
- F. The City has selected the Contractor from the City's list of on-call contractors to perform, either directly or with Subcontracts hereinafter defined, the design, engineering, and construction services set forth in this agreement and the Contract Documents.
- G. The Contractor is ready, willing, and able to perform the emergency design and construction services required as specified in the Scope of Work and Services section of this agreement and in accordance with the terms and conditions of this agreement and under the direction of the Engineer.

In consideration of the above recitals and the mutual covenants and conditions set forth herein, and for good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the Parties hereby set forth their mutual covenants and understandings as follows:

AGREEMENT

- A. The above referenced recitals are true and correct and are incorporated into this agreement by this reference.
- B. Exhibits referenced in this agreement are incorporated into the Agreement by this reference.
- C. For such performances, the City shall pay to Contractor the amounts set forth at the times and in the manner and with such additions or deductions as are provided for in this contract, and the Contractor shall accept such payment in full satisfaction of all claims incident to such performances.
- D. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or employee of the City for or on account of anything done or omitted to be done in connection with this contract, nor shall any such officer, agent, or employee be liable hereunder.
- E. This agreement incorporates the Standard Specifications for Public Works Construction (The 2018 GREENBOOK), including those amendments set forth in the City of San Diego Supplement (The 2018 WHITEBOOK). All changes, additions, or both are stated herein and all other provisions remain unchanged.
- F. The Contractor shall comply with City's Equal Opportunity Contracting Program Requirements set forth in the Contract Documents. See The WHITEBOOK Part 0.
- G. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax Certificate for the work contemplated shall secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.
- H. The Contractor shall ensure that the Subcontractors whose subcontracts are greater than \$50,000 in value complete a Pledge of Compliance attesting under penalty of perjury that they complied with the requirements of this section. The Contractor shall include in each subcontract agreement, language which requires Subcontractors to abide by the provisions of City Municipal Code §22.3004. A sample provision is as follows:
 - 1. "Subcontractor acknowledges that it is familiar with the requirements of San Diego Municipal Code §22.3004 ("Contractor Standards"), and agrees to comply with requirements of that section. The Subcontractor further agrees to complete the Pledge of Compliance, incorporated herein by reference."
- I. The Contractor's attention is directed to the provisions of the State of California Labor Code §1776 (Stats. 1978, Ch. 1249). The Contractor shall be responsible for the compliance with these provisions by Subcontractors.
- J. This contract is effective as of the date the City issued the Contractor a written notice to proceed (NTP), or the date of the last signatory below, whichever occurred first.
- K. The Contractor shall complete the work to be performed under this agreement and shall achieve Acceptance within the allowed number of Working Days from the NTP as specified in the Notice of Award, unless authorized otherwise by the Engineer. Time is of essence for the completion of the Work and the Project has critical milestones to be met as listed in the Notice of Award.

- L. During the final design process (if any), if the Contractor modifies the Project such that a revision of the environmental document is required, the Contractor shall be responsible for all work required for implementing a revision, including preparation of revised documentation and coordination with City staff. Work shall not proceed on the project until the environmental requirements are met to the satisfaction of the City. There shall be no additional time allowed in the contract for processing and approval of revised permit documents.
- M. Prior to NTP or as required by the City, the Contractor shall:
 - 1. File surety bonds with the City to be approved by the City in the amounts and for the purposes noted in the Notice Inviting Bids and
 - 2. Obtain the required insurance in accordance with 5-4, "INSURANCE" and any additional insurance specified in the Supplemental Special Provisions.


IN WITNESS WHEREOF, this Agreement is executed by the City of San Diego, acting by and through its Mayor or designee, pursuant to the emergency contract provisions of City Charter 594 authorizing such execution, and by the Contractor.

THE CITY OF SAN DIEGO

APPROVED AS TO FORM

By 
Print Name: Claudia Abarca
Deputy Director
Public Works Department
Date: June 20, 2019

Mara W. Elliott, City Attorney
By 
Print Name: Davin A. Widgeron
Deputy City Attorney
Date: July 3, 2019

CONTRACTOR: ORION CONSTRUCTION CORP.
By 
Print Name: ROBERT B. WILSON
Title: V.P.
Date: 6/13/2019
City of San Diego License No.: B1992002970
State Contractor's License No.: 549309

AGREEMENT (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND:

Orion Construction Corporation, a corporation, as principal, and Western Surety Company, a corporation authorized to do business in the State of California, as Surety, hereby obligate themselves, their successors and assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of **Three Million Dollars and Zero Cents (\$3,000,000.00)** for the faithful performance of the annexed contract, and in the sum of **Three Million Dollars and Zero Cents (\$3,000,000.00)** for the benefit of laborers and materialmen designated below.

Conditions:

If the Principal shall faithfully perform the annexed contract **7980 PARK VILLAGE RD SD EMERGENCY**, Bid Number **K-19-1836-EMR-3**, San Diego, California then the obligation herein with respect to a faithful performance shall be void; otherwise it shall remain in full force.

If the Principal shall promptly pay all persons, firms and corporations furnishing materials for or performing labor in the execution of this contract, and shall pay all amounts due under the California Unemployment Insurance Act then the obligation herein with respect to laborers and materialmen shall be void; otherwise it shall remain in full force.

The obligation herein with respect to laborers and materialmen shall inure to the benefit of all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, (iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the State of California.

Changes in the terms of the annexed contract or specifications accompanying same or referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same.

AGREEMENT (continued)
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this bond.

Dated May 14, 2019

Approved as to Form

Orion Construction Corporation
Principal

By 

Richard Dowsing, President
Printed Name of Person Signing for Principal

Mara W. Elliott, City Attorney

By 
Deputy City Attorney

Western Surety Company
Surety

By 
Maria Guise, Attorney-in-fact

Approved:

1455 Frazee Road, Suite 300
Local Address of Surety

By 
Claudia Abarca
Deputy Director
Public Works Department

San Diego, CA 92108
Local Address (City, State) of Surety

(619) 682-3510
Local Telephone No. of Surety

Premium \$22,600.00
Premium subject to adjustment based on final contract price.

Bond No. 30063261

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Orange)
On MAY 14 2019 before me, Maria Guise, Notary Public
Date Here Insert Name and Title of the Officer
personally appeared Kim Luu
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature [Handwritten Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____
Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
Corporate Officer — Title(s): _____
Partner — Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other: _____
Signer Is Representing: _____

Signer's Name: _____
Corporate Officer — Title(s): _____
Partner — Limited General
Individual Attorney in Fact
Trustee Guardian or Conservator
Other: _____
Signer Is Representing: _____

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Michael D Parizino, Rhonda C Abel, James A Schaller, Jeri Apodaca, Maria Guise, Rachelle Rheault, Kim Luu, Individually

of Newport Beach, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 7th day of January, 2016.



WESTERN SURETY COMPANY


Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } 35

On this 7th day of January, 2016, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

June 23, 2021



J. Mohr, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this _____ day of MAY 14 2019, _____.



WESTERN SURETY COMPANY

L. Nelson, Assistant Secretary

EXHIBIT A

DRUG-FREE WORKPLACE CERTIFICATION

CONTRACTOR CERTIFICATION

DRUG-FREE WORKPLACE

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", of the project specifications, and that;

This company_has in place a drug-free workplace program that complies with said policy. I further certify that each subcontract agreement for this project contains language which indicates the subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined.

EXHIBIT B

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

CONTRACTOR CERTIFICATION

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 regarding the American with Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, "American with Disabilities Act", of the project specifications, and that:

This company has in place workplace program that complies with said policy. I further certify that each subcontract agreement for this project contains language which indicates the subcontractor's agreement to abide by the provisions of the policy as outlined.

EXHIBIT C

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE

CONTRACTOR CERTIFICATION

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE

I declare under penalty of perjury that I am authorized to make this certification on behalf of the company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the WHITEBOOK, Section 5-1.4, ("Contractor Standards"), of the project specifications, and that Contractor has complied with those requirements.

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than \$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004.

EXHIBIT D

EQUAL BENEFITS ORDINANCE CERTIFICATION

CONTRACTOR CERTIFICATION

EQUAL BENEFITS ORDINANCE CERTIFICATION

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance.

EXHIBIT E

AFFIDAVIT OF DISPOSAL

AFFIDAVIT OF DISPOSAL

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion)

WHEREAS, on the _____ DAY OF _____, _____, the undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for:

7980 PARK VILLAGE RD SD EMERGENCY

(Name of Project)

as particularly described in said contract and identified as Bid No. **K-19-1836-EMR-3**; SAP No. (WBS) **B-19127**; and **WHEREAS**, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project have been disposed of in a legal manner"; and **WHEREAS**, said contract has been completed and all surplus materials disposed of:

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in said contract have been disposed of at the following location(s)

and that they have been disposed of according to all applicable laws and regulations.

Dated this _____ DAY OF _____, _____.

_____ Contractor

by

ATTEST:

State of _____

County of _____

On this _____ DAY OF _____, 2_____, before the undersigned, a Notary Public in and for said County and State, duly commissioned and sworn, personally appeared _____ known to me to be the _____ Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release.

Notary Public in and for said County and State

EXHIBIT F

**NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106**

**NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106**

State of California

County of San Diego

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

EXHIBIT G

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

CONTRACTORS CERTIFICATION OF PENDING ACTIONS

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide to the City a list of all instances within the past 10 years where a complaint was filed or pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action taken.

CHECK ONE BOX ONLY.

- The undersigned certifies that within the past 10 years the Bidder has NOT been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers.
- The undersigned certifies that within the past 10 years the Bidder has been the subject of a complaint or pending action in a legal administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, vendors or suppliers. A description of the status or resolution of that complaint, including any remedial action taken and the applicable dates is as follows:

DATE OF CLAIM	LOCATION	DESCRIPTION OF CLAIM	LITIGATION (Y/N)	STATUS	RESOLUTION/REMEDIAL ACTION TAKEN

Contractor Name: _____

Certified By Richard Dowling Title President
Name

 Date 5/13/19
Signature

USE ADDITIONAL FORMS AS NECESSARY

EXHIBIT H

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM

BIDDER/PROPOSER INFORMATION

<u>Orion Construction</u>	DBA	
Legal Name	<u>Orion</u>	<u>CA</u>
<u>Richard Dawing, President</u>	City	<u>92081</u>
Street Address	<u>760-597-9660</u>	State
Contact Person, Title	Phone	Zip
		<u>760-597-9661</u>
		Fax

Provide the name, identity, and precise nature of the interest* of all persons who are directly or indirectly involved** in this proposed transaction (SDMC § 21.0103).

* The precise nature of the interest includes:

- the percentage ownership interest in a party to the transaction,
- the percentage ownership interest in any firm, corporation, or partnership that will receive funds from the transaction,
- the value of any financial interest in the transaction,
- any contingent interest in the transaction and the value of such interest should the contingency be satisfied, and
- any philanthropic, scientific, artistic, or property interest in the transaction.

** Directly or indirectly involved means pursuing the transaction by:

- communicating or negotiating with City officers or employees,
- submitting or preparing applications, bids, proposals or other documents for purposes of contracting with the City, or
- directing or supervising the actions of persons engaged in the above activity.

<u>Richard Dawing</u>	<u>President</u>
Name	Title/Position
<u>Encinitas, CA</u>	
City and State of Residence	Employer (if different than Bidder/Proposer)
<u>Owner of Orion Construction</u>	
Interest in the transaction	

Name	Title/Position
City and State of Residence	Employer (if different than Bidder/Proposer)
Interest in the transaction	

*** Use Additional Pages if Necessary ***

Under penalty of perjury under the laws of the State of California, I certify that I am responsible for the completeness and accuracy of the responses contained herein, and that all information provided is true, full and complete to the best of my knowledge and belief. I agree to provide written notice to the Mayor or Designee within five (5) business days if, at any time, I learn that any portion of this Mandatory Disclosure of Business Interests Form requires an updated response. Failure to timely provide the Mayor or Designee with written notice is grounds for Contract termination.

<u>Richard Dawing, President</u>	<u>R. Dawing</u>	<u>5-13-19</u>
Print Name, Title	Signature	Date

Failure to sign and submit this form with the bid/proposal shall make the bid/proposal non-responsive. In the case of an informal solicitation, the contract will not be awarded unless a signed and completed Mandatory Disclosure of Business Interests Form is submitted

EXHIBIT I

FORMS

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>Ninyo and Moore</u> Address: <u>55710 Ruffin Road</u> City: <u>San Diego</u> State: <u>CA</u> Zip: <u>92123</u> Phone: <u>(858) 576-1000</u> Email: <u>nm@ninyoandmoore.com</u>	Designer	N/A	N/A	Geotechnical	TBD	OBE	N/A	N/A
Name: <u>Downstream Services</u> Address: <u>2855 Progress Place</u> City: <u>Escondido</u> State: <u>CA</u> Zip: <u>92029</u> Phone: <u>760-746-2544</u> Email: <u>kimc@downstreamservices.com</u>	Constructor	807953	1000004632	CCTV and Pipe Cleaning	TBD	OBE	N/A	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>Harris and Associates</u> Address: <u>600 B Street, ST 2000</u> City: <u>San Diego</u> State: <u>CA</u> Zip: <u>92101</u> Phone: <u>619-236-1778</u> Email: <u>jason.caprio@weareharris.com</u>	Designer	N/A	N/A	Civil Design	TBD	OBE	N/A	N/A
Name: <u>Brian F. Smith and Associates</u> Address: <u>14010 Poway Rd ste a</u> City: <u>Poway</u> State: <u>CA</u> Zip: <u>92064</u> Phone: <u>951-681-9950</u> Email: <u>kguerrero@bfsa-ca.com</u>	Consultant	N/A	N/A	Archaeo, Paleo, and Native American Monitors	TBD	OBE	N/A	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>Aqua Community Services</u> Address: <u>4452 Park Blvd. #208</u> City: <u>San Diego</u> State: <u>CA</u> Zip: <u>92116</u> Phone: <u>619-431-0779</u> Email: <u>paula@aquacrg.com</u>	Consultant	N/A	N/A	Community Outreach	TBD	ELBE	City	N/A
Name: <u>Sealright Paving</u> Address: <u>9053 Olive Street</u> City: <u>Spring Valley</u> State: <u>CA</u> Zip: <u>91977</u> Phone: <u>619-465-7411</u> Email: <u>steve@sealrightpavinginc.com</u>	Constructor	1000039542	364113	Portions of AC Paving	\$48,000	DBE	Caltrans	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>Insituform</u> Address: <u>17988 Edison Ave</u> City: <u>Chesterfield</u> State: <u>MO</u> Zip: <u>63005</u> Phone: <u>636-530-8000</u> Email: <u>skrawitz@aegion.com</u>	Constructor	1000009689	758411	CIPP Lining	\$681,000	OBE	N/A	N/A
Name: <u>Payco Specialties</u> Address: <u>120 N. Second Avenue</u> City: <u>Chula Vista</u> State: <u>CA</u> Zip: <u>91910</u> Phone: <u>619-422-9204</u> Email: <u>marci@payco.biz</u>	Constructor	1000003515	298637	Striping	\$5,600	SLBE DBE	City Caltrans	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>Geo-Cell Solutions</u> Address: <u>2668 N. Fordham Ave</u> City: <u>Fresno</u> State: <u>CA</u> Zip: <u>93727</u> Phone: <u>559-294-1274</u> Email: <u>contact@geo-cell.com</u>	Constructor	1000001454	938053	Pipe Abandonment	\$10,000	N/A	N/A	N/A
Name: <u>Transtar Pipeline</u> Address: <u>10467 Roselle Street</u> City: <u>San Diego</u> State: <u>CA</u> Zip: <u>92121</u> Phone: <u>858-453-0745</u> Email: <u>john@transtarpipeline.com</u>	Constructor	1000005065	724178	Portions of Storm Drain Installation	\$50,000	ELBE DBE	City Caltrans	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

LIST OF SUBCONTRACTORS

In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as non-responsive. The Contractor is to list only one Subcontractor for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, "SELF-PERFORMANCE", which stipulates the percentage of the Work to be performed with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which the Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages.

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK	DOLLAR VALUE OF SUBCONTRACT	MBE, WBE, DBE, DVBE, OBE, ELBE, SLBE, SDB, WoSB, HUBZone, OR SDVOSB®	WHERE CERTIFIED ②	CHECK IF JOINT VENTURE PARTNERSHIP
Name: <u>YBS Concrete</u> Address: <u>PO Box 1197</u> City: <u>Bonita</u> State: <u>CA</u> Zip: <u>91908</u> Phone: <u>619-271-6122</u> Email: <u>ybsconcreteincorp@gmail.com</u>	Constructor	1000005182	885270	Site Concrete	TBD	SLBE	City	N/A
Name: <u>Robert Rose Construction</u> Address: <u>4203 Genesee Ave #103-445</u> City: <u>San Diego</u> State: <u>CA</u> Zip: <u>92117</u> Phone: <u>858-874-8424</u> Email: <u>jeremy@robertroseconstruction.com</u>	Constructor	1000007322	642557	Storm Drain Structures	\$41,000	OBE	N/A	N/A

- ① As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE):
- | | | | |
|---|--------|--|---------|
| Certified Minority Business Enterprise | MBE | Certified Woman Business Enterprise | WBE |
| Certified Disadvantaged Business Enterprise | DBE | Certified Disabled Veteran Business Enterprise | DVBE |
| Other Business Enterprise | OBE | Certified Emerging Local Business Enterprise | ELBE |
| Certified Small Local Business Enterprise | SLBE | Small Disadvantaged Business | SDB |
| Woman-Owned Small Business | WoSB | HUBZone Business | HUBZone |
| Service-Disabled Veteran Owned Small Business | SDVOSB | | |
- ② As appropriate, Bidder shall indicate if Subcontractor is certified by:
- | | | | |
|--|--------|--|----------|
| City of San Diego | CITY | State of California Department of Transportation | CALTRANS |
| California Public Utilities Commission | CPUC | | |
| State of California's Department of General Services | CADoGS | City of Los Angeles | LA |
| State of California | CA | U.S. Small Business Administration | SBA |

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.

SUBCONTRACTOR LISTING

(OTHER THAN FIRST TIER)

Pursuant to California Senate Bill 96 and in accordance with the requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or proposal to the City, Contractor is certifying that he or she has verified that all subcontractors used on this public work project are registered with the California Department of Industrial Relations (DIR). **The Bidder is to list below the name, address, license number, DIR registration number of any (known tiered subcontractor) - who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement pursuant to the contract. If none are known at this time, mark the table below with non-applicable (N/A).**

NAME, ADDRESS AND TELEPHONE NUMBER OF SUBCONTRACTOR	CONSTRUCTOR OR DESIGNER	DIR REGISTRATION NUMBER	SUBCONTRACTOR LICENSE NUMBER	TYPE OF WORK
Name: <u>N/A</u> Address: _____ City: _____ State: _____ Zip: _____ Phone: _____ Email: _____	N/A	N/A	N/A	N/A
Name: _____ Address: _____ City: _____ State: _____ Zip: _____ Phone: _____ Email: _____				
Name: _____ Address: _____ City: _____ State: _____ Zip: _____ Phone: _____ Email: _____				
Name: _____ Address: _____ City: _____ State: _____ Zip: _____ Phone: _____ Email: _____				

**** USE ADDITIONAL FORMS AS NECESSARY ****

EXHIBIT J

SUPPLEMENTARY SPECIAL PROVISIONS

SUPPLEMENTARY SPECIAL PROVISIONS

The following Supplementary Special Provisions (SSP) modifies the following documents:

- 1) The **2018 Edition** of the Standard Specifications for Public Works Construction (The "GREENBOOK").
 - 2) The **2018 Edition** of the City of San Diego Standard Specifications for Public Works Construction (The "WHITEBOOK"), including the following:
 1. General Provisions (A) for all Construction Contracts.
-

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS

- 1-2 TERMS AND DEFINITIONS.** To the "WHITEBOOK", item 54, "Normal Working Hours", ADD the following:

The **Normal Working Hours** are **7:00 AM to 3:30 PM**.

SECTION 2 - SCOPE OF THE WORK

- 2-8 EXTRA WORK.** To the "WHITEBOOK", ADD the following:

2. Compensation for "Time-and-Material" emergency Contracts.
 - a) You will be compensated for staff charges directly associated with the project.
 - b) Any invoiced off site work shall include a summary of work.
 - c) Mark up for off site work shall be the same as on site work.

SECTION 3 – CONTROL OF THE WORK

- 3-2 SELF-PERFORMANCE.** To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:

1. You shall perform, with your own organization, Contract Work amounting to at least 30% of the base Bid **AND** 30% of any alternates.

- 3-13.3 Warranty.** To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with the following:

1. You shall warranty and repair all defective materials and workmanship for a period of 1 year. This call back warranty period shall start on the date the Work was accepted by the City unless the City had beneficial use of the project (excluding water, sewer, and storm drain projects). In addition, you shall

warranty the Work against all latent defects for a period of 10 years and patent defects for a period of 4 years.

SECTION 4 - CONTROL OF MATERIALS

4-3.6 **Preapproved Materials.** To the "WHITEBOOK", ADD the following:

3. You shall submit in writing a list of all products to be incorporated in the Work that are on the AML.

SECTION 5 - LEGAL RELATIONS AND RESPONSIBILITIES

5-4 **INSURANCE.** To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the following:

5-4 **INSURANCE.**

1. The insurance provisions herein shall not be construed to limit your indemnity obligations contained in the Contract.

5-4.1 **Policies and Procedures.**

1. You shall procure the insurance described below, at its sole cost and expense, to provide coverage against claims for loss including injuries to persons or damage to property, which may arise out of or in connection with the performance of the Work by you, your agents, representatives, officers, employees or Subcontractors.
2. Insurance coverage for property damage resulting from your operations is on a replacement cost valuation. The market value will not be accepted.
3. You shall maintain this insurance for the duration of this Contract and at all times thereafter when you are correcting, removing, or replacing Work in accordance with this Contract. Your liabilities under the Contract, e.g., your indemnity obligations, is not deemed limited to the insurance coverage required by this Contract.
4. The payment for insurance shall be included in the Contract Price as bid by you. Except as specifically agreed to by the City in writing, you are not entitled to any additional payment. Do not begin any Work under this Contract until you have provided and the City has approved all required insurance.
5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days for cancellation due to non-payment of premium) prior written notice of cancellation or non-renewal of the policy. Maintenance of specified insurance coverage is a material element of the Contract. Your failure to maintain or renew coverage or to provide evidence of renewal during the term of the Contract may be treated by the City as a material breach of the Contract.

5-4.2 **Types of Insurance.**

5-4.2.1 **Commercial General Liability Insurance.**

1. Commercial General Liability Insurance shall be written on the current version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing coverage at least as broad.
2. The policy shall cover liability arising from premises and operations, XCU (explosions, underground, and collapse), independent contractors, products/completed operations, personal injury and advertising injury, bodily injury, property damage, and liability assumed under an insured's contract (including the tort liability of another assumed in a business contract).
3. There shall be no endorsement or modification limiting the scope of coverage for either "insured vs. insured" claims or contractual liability. You shall maintain the same or equivalent insurance for at least 10 years following completion of the Work.
4. All costs of defense shall be outside the policy limits. Policy coverage shall be in liability limits of not less than the following:

<u>General Annual Aggregate Limit</u>	<u>Limits of Liability</u>
Other than Products/Completed Operations	\$2,000,000
Products/Completed Operations Aggregate Limit	\$2,000,000
Personal Injury Limit	\$1,000,000
Each Occurrence	\$1,000,000

5-4.2.2 Commercial Automobile Liability Insurance.

1. You shall provide a policy or policies of Commercial Automobile Liability Insurance written on the current version of the ISO form CA 00 01 12 90 or later version or equivalent form providing coverage at least as broad in the amount of \$1,000,000 combined single limit per accident, covering bodily injury and property damage for owned, non-owned, and hired automobiles ("Any Auto").
2. All costs of defense shall be outside the limits of the policy.

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all insurance required by this Contract as described herein shall be carried only by responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" by A.M. Best Company, that are authorized by the California Insurance Commissioner to do business in the State, and that have been approved by the City.

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, "surplus lines" carriers only if the carrier is authorized to do business in the State and is included on the List of Approved Surplus Lines Insurers (LASLI list).

All policies of insurance carried by non-admitted carriers shall be subject to all of the requirements for policies of insurance provided by admitted carriers described herein.

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance and endorsements evidencing the insurance required herein, and furnish renewal documentation prior to expiration of this insurance. Each required document shall be signed by the insurer or a person authorized by the insurer to bind coverage on its

behalf. We reserve the right to require complete, certified copies of all insurance policies required herein.

5-4.5 Policy Endorsements.

5-4.5.1 Commercial General Liability Insurance.

5-4.5.1.1 Additional Insured.

1. You shall provide at your expense policy endorsement written on the current version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form providing coverage at least as broad.
2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the policy shall be endorsed to include the City and its respective elected officials, officers, employees, agents, and representatives as additional insured.
3. The additional insured coverage for projects for which the Engineer's Estimate is \$1,000,000 or more shall include liability arising out of:
 - a) Ongoing operations performed by you or on your behalf,
 - b) your products,
 - c) your Work, e.g., your completed operations performed by you or on your behalf, or
 - d) premises owned, leased, controlled, or used by you.
4. The additional insured coverage for projects for which the Engineer's Estimate is less than \$1,000,000 shall include liability arising out of:
 - a) Ongoing operations performed by you or on your behalf,
 - b) your products, or
 - c) premises owned, leased, controlled, or used by you.

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide that the coverage with respect to operations, including the completed operations, if appropriate, of the Named Insured is primary to any insurance or self-insurance of the City and its elected officials, officers, employees, agents and representatives. Further, it shall provide that any insurance maintained by the City and its elected officials, officers, employees, agents and representatives shall be in excess of your insurance and shall not contribute to it.

5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide a Designated Construction Project General Aggregate Limit that will apply only to the Work. Only claims payments which arise from the Work shall reduce the Designated Construction Project General Aggregate Limit. The Designated Construction Project General Aggregate Limit shall be in addition to the aggregate limit provided for the products-completed operations hazard.

5-4.5.2 Commercial Automobile Liability Insurance.

- 5-4.5.2.1 Additional Insured.** Unless the policy or policies of Commercial Auto Liability Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or equivalent form providing coverage at least as broad, the policy shall be endorsed to include the City and its respective elected officials, officers, employees, agents, and representatives as additional insured, with respect to liability arising out of automobiles owned, leased, hired or borrowed by you or on your behalf. This endorsement is limited to the obligations permitted by California Insurance Code §11580.04.
- 5-4.6 Deductibles and Self-Insured Retentions.** You shall pay for all deductibles and self-insured retentions. You shall disclose deductibles and self-insured retentions to the City at the time the evidence of insurance is provided.
- 5-4.7 Reservation of Rights.** The City reserves the right, from time to time, to review your insurance coverage, limits, deductibles and self-insured retentions to determine if they are acceptable to the City. The City will reimburse you, without overhead, profit, or any other markup, for the cost of additional premium for any coverage requested by the Engineer but not required by this Contract.
- 5-4.8 Notice of Changes to Insurance.** You shall notify the City 30 Days prior to any material change to the policies of insurance provided under this Contract.
- 5-4.9 Excess Insurance.** Policies providing excess coverage shall follow the form of the primary policy or policies e.g., all endorsements.
- 5-4.10 Architects and Engineers Professional Insurance (Errors and Omissions Insurance).**
1. For Contracts with required engineering services (e.g., Design-Build, preparation of engineered Traffic Control Plans (TCP), and etc) by you, you shall keep or require all of your employees or Subcontractors, who provide professional engineering services under this contract, Professional Liability coverage with a limit of **\$1,000,000** per claim and **\$2,000,000** annual aggregate in full force and effect.
 2. You shall ensure the following:
 - a) The policy retroactive date is on or before the date of commencement of the Project.
 - b) The policy will be maintained in force for a period of 3 years after completion of the Project or termination of this Contract, whichever occurs last. You agree that for the time period specified above, there will be no changes or endorsements to the policy that affect the specified coverage.
 3. If professional engineering services are to be provided solely by the Subcontractor, you shall:
 - a) Certify this to the City in writing and
 - b) Agree in writing to require the Subcontractor to procure Professional Liability coverage in accordance with the requirements set forth above.

5-4.11 Workers' Compensation Insurance and Employers Liability Insurance.

1. In accordance with the provisions of §3700 of the California Labor Code, you shall provide at your expense Workers' Compensation Insurance and Employers Liability Insurance to protect you against all claims under applicable state workers compensation laws. The City, its elected officials, and employees will not be responsible for any claims in law or equity occasioned by your failure to comply with the requirements of this section.
2. Limits for this insurance shall be not less than the following:

<u>Workers' Compensation</u>	<u>Statutory Employers Liability</u>
Bodily Injury by Accident	\$1,000,000 each accident
Bodily Injury by Disease	\$1,000,000 each employee
Bodily Injury by Disease	\$1,000,000 policy limit
3. By signing and returning the Contract you certify that you are aware of the provisions of §3700 of the Labor Code which requires every employer to be insured against liability for worker's compensation or to undertake self-insurance in accordance with the provisions of that code and you shall comply with such provisions before commencing the Work as required by §1861 of the California Labor Code.

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the insurer will waive all rights of subrogation against the City and its respective elected officials, officers, employees, agents, and representatives for losses paid under the terms of the policy or policies and which arise from Work performed by the Named Insured for the City.

5-13 ELECTRONIC COMMUNICATION. To the "WHITEBOOK", ADD the following:

2. Virtual Project Manager shall be used on this Contract. For more information, refer to the VPM training videos at the location below:
<https://www.sandiego.gov/publicworks/edocref>

SECTION 6 - PROSECUTION AND PROGRESS OF THE WORK

6-4.2 Extensions of Time. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the following:

1. The Contract Time shall not be modified except by Change Order.
2. You shall notify the City in writing within **1 Working Day** after the occurrence and discovery of an event that impacts the Project Schedule.
 - a) If you believe this event requires a Change Order, you shall submit a **written Change Order request with a report to** the City that explains the request for Change Order within **5 Working Days**. The Change Order request must include supporting data, a general description of the discovery, the basis for extension, and the estimated length of extension. The City may grant an extension of time, in writing,

for the Change Order request if you require more time to gather and analyze data.

3. The Engineer shall not grant an extension of Contract Time in accordance with 6-1.5, "Excusable Delays" unless you demonstrate, through an analysis of the critical path, the following:
 - a) The event causing the delay impacted the activities along the Project's critical path.
 - b) The increases in the time to perform all or part of the Project beyond the Contract Time arose from unforeseeable causes beyond your control and without your fault or negligence and that all project float has been used.
4. Any modifications to the Contract Time will be incorporated into the weekly document that the Engineer issues that stipulates the Contract Time. If you do not agree with this document, submit to the Engineer for review a written protest supporting your objections to the document within **30 Calendar Days** after receipt of the statement. Your failure to file a timely protest shall constitute your acceptance of the Engineer's weekly document.
 - a) Your protest will be considered a claim for time extension and shall be subject to 2-10.1, "Claims".

ADD:

6-6.1.1

Environmental Document.

1. The City of San Diego has prepared a **Notice of Exemption** for **7980 Park Village Road Emergency Storm Drain Repair, Project No. B-19127.02.06**, as referenced in the Contract Appendix. You shall comply with all requirements of the **Notice of Exemption** as set forth in **Exhibit L**.
2. Compliance with the City's environmental document shall be included in the Contract Price, unless separate bid items have been provided.

SECTION 7 – MEASUREMENT AND PAYMENT

7-3.2

Partial and Final Payment. To the "GREENBOOK", paragraph (3), DELETE in its entirety and SUBSTITUTE with the following:

Upon commencement of the Work, an escrow account shall be established in a financial institution chosen by you and approved by the City. Documentation for an escrow payment shall have an escrow agreement signed by you, the City, and the escrow agent. From each progress payment, no less than 5% will be deducted and deposited by the City into the escrow account. Upon completion of the Contract, the City will notify the Escrow agent in writing to release the funds to you. Only the designated representative of the City shall sign the request for the release of Escrow funds.

SECTION 500 – PIPELINE REHABILITATION

500-1 **GENERAL.** To the “WHITEBOOK”, ADD the following:

4. Any Cured-in-Place Pipe (CIPP) lining Work within a 1000 foot radius from school areas shall first be coordinated with the school and shall be performed outside of school hours at no expense to the City.

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs)

1001-1 **GENERAL.** To the “WHITEBOOK”, ADD the following:

7. Based on a preliminary assessment by the City, this Contract is subject to **WPCP**.

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP)

EXHIBIT K

CONTRACTOR'S COMPENSATION RATE SCHEDULE

EXHIBIT K

CONTRACTOR'S COMPENSATION RATE SCHEDULE

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.

These rates are being specified as the Contractor's standard established rates for calculating labor costs without allowance for overhead and profits. For markup provisions and allowable charges refer to 7-3.7, "Agreed Prices".



**City of San Diego Emergency Project
Park Village Road Storm Drain**

COMPENSATION RATE SCHEDULE

ORION CONSTRUCTION			
Title/Classification	Standard Rate (\$/hour)	Overtime Rate (\$/hour)	Double-time Rate (\$/Hour)
Superintendent	125	187	250
Foreman	110	165	220
Operator Group 8	103	154	206
Group 1 Oiler/Grade Checker	94	141	188
Truck Driver	79	118	158
Laborer/Pipelayer	81	121	162
Carpenter	86	129	172
Mechanic	91	136	182
Project Manager	175	N/A	N/A
Project Staff Engineer	110	N/A	N/A
Engineering Project Director	220	N/A	N/A
Engineer (PE) QA/QC	190	N/A	N/A
PM/Design Engineer	190	N/A	N/A
Sr. CADD Tech	125	N/A	N/A
CADD Tech	100	N/A	N/A
Admin/Office	85	N/A	N/A
Environmental Engineer/SWPPP Coordinator	175	N/A	N/A

**City of San Diego Emergency Project
Park Village Road Storm Drain**

EQUIPMENT RATE SCHEDULE

SEE ATTACHED SHEETS FOR INDIVIDUAL RATES FOR EACH PIECE OF EQUIPMENT

1. This does not include all equipment needed to complete project. This is a baseline for equipment that will be used throughout the course of construction.
2. Rented Equipment will be invoiced at the rented rate plus applicable mark up
3. Subcontractor Equipment to be invoiced at actual rental/invoiced costs for each piece of equipment provided to complete their work.
4. Wear parts, some consumable items, and fuel to be invoiced separately in some cases.

State of California
California State Transportation Agency

Department of Transportation
Division of Construction

Labor Surcharge and Equipment Rental Rates

(Cost of Equipment Ownership)



Effective April 1, 2018 through March 31, 2019



THIS PAGE LEFT INTENTIONALLY BLANK

FOR DOUBLE-SIDED PRINTING

Table of Contents

	Labor Surcharge	A
	Overtime and Multiple Shifts	C
	Delays	D
	Daily Extra Work Bill	D
	Attachments	1
AIRCP	Air Compressors	1
AIRDL	Air Drills, Crawler	1
AIRTO	Air Tools	1
ASDSP	Asphalt Dike and Shoulder Pavers	2
ASPAV	Asphalt Pavers	2
ASPWP	Asphalt Windrow/Pickup Machines.....	3
AUGCL	Augers, Crawler Mounted	3
AUGHZ	Augers, Horizontal	3
AUGTK	Augers, Truck Mounted.....	3
BITDT	Bituminous Distributors	4
BRMSW	Brooms and Sweeping Equipment.....	4
BRUCP	Brush Chipping and Shredding Machines	4
COMHG	Compactors, Hand Guided	4
CONMX	Concrete Mixers.....	5
CONPM	Concrete Pumps	5
CONSF	Concrete Slipform Pavers	5
CONVB	Concrete Vibrators	5
CRBEX	Curb Extrusion Machines.....	5
CRBSF	Concrete Barrier Slipform Pavers	5
ELGEN	Electric Generators and Light Plants	6
ELTOL	Electric Powered Hand Tools.....	6
FKLFT	Fork Lift Trucks	6
GRADR	Graders	6
HAMMR	Hammers, Demolition and Pile	7
HCECL	Hydraulic Cranes and Excavators, Crawler Mounted	8

HCESP	Hydraulic Cranes and Excavators, Self Propelled	11
HCETD	Hydraulic Cranes and Excavators, Truck Mounted with Carrier	13
HCETG	Hydraulic Cranes and Excavator Truck MTD less Carrier	15
HYLFT	Hydraulic Personnel Lifts and Aerial Work Platforms	15
LDRCL	Loaders, Crawler	16
LDRRT	Loaders, Rubber Tire	17
LEADS	Leads, Pile Driving	20
NONOP	Non-Operated Equipment (daily rates)	20
PGDIA	Pavement Grinders, Diamond Blade	22
PGT-C	Pavement Grinders, Tungsten-Carbide Bits	22
PUMWA	Pumps, Water	22
ROL-2	Rollers, Tandem Steel Wheels	23
ROLRT	Rollers, Rubber Tire, Self Propelled	24
ROTAM	Roller-Tapping, Segmented, Sheepsfoot, Self Propelled	24
ROTAT	Rollers-Tamping, Segmented, Sheepsfoot Towed.....	24
ROVIB	Rollers, Vibratory, Self Propelled	24
S&CCL	Shovels and Cranes, Crawler	27
S&CTK	Shovels and Cranes, Truck Mounted	28
SANBL	Sand Blasting Equipment.....	28
SAWCH	Saws, Chain and Earth Auger Attachment	28
SAWCO	Saws, Concrete and Masonry.....	28
SCRSP	Scrapers, Self Propelled	29
TRACC	Tractors, Crawler.....	29
TRACH	Tractors, Heavy	31
TRACS	Tractors, Rubber Tire, Industrial, Farm and Skid Steer	31
TRAFA	Traffic Control and Safety Devices (hourly rates).....	32
TRAFC	Traffic Control and Safety Devices (daily rates)	32
TRAIL	Trailers, Equipment, Low Bed.....	32
TRAIT	Trailers, Equipment, Tilt Bed.....	33
TRENC	Trenching Machines.....	33
TRUCK	Truck, Truck Trailers, EXCL Dump Trucks and EQPT Trail	34
TRUOF	Trucks, Off Highway.....	34
TRUON	Trucks, Dump, On-highway	34
WELD	Welding Equipment.....	34

**USER'S GUIDE
FOR LABOR SURCHARGE AND EQUIPMENT RENTAL RATES
April 1, 2018 - March 31, 2019**

Equipment Rental Rates are available on the Internet at:

<http://www.dot.ca.gov/hq/construc/equipmnt.html>

Miscellaneous Equipment Rental Rates are available on the Internet at:

<http://www.dot.ca.gov/hq/construc/misceqrr/index.htm>

The miscellaneous listing is updated daily.

Changes

Books are no longer available in hard copy and should be downloaded from the internet and printed.

Changes to the equipment rates in the April 1, 2018 book are the result of: 1) fuel costs increased; 2) interest rates increased; 3) Producers' Price Index increased; 4) no change in sales tax; and 5) no change in freight (F.O.B.) rates.

Labor Surcharge

The labor surcharge compensates the contractor for statutory payroll items stipulated by various governmental agencies. The six items included are worker's compensation, social security, Medicare, Federal unemployment insurance, State unemployment insurance, and State training taxes. The general rate is an average of the job classifications common to Caltrans projects. The labor surcharges in the April 1, 2018 book are the result of changes in worker's compensation rates. The rates were derived from using the pure premium rate approved by the Insurance Commissioner effective January 1, 2018 and increasing it by the historical statewide average expense. In the calculation of the labor surcharge for overtime work, the worker's compensation is not included on the premium portion of overtime, as provided by worker's compensation regulations.

The surcharge percentage to be applied to the actual wages paid as provided in Section 9-1.04B [9-1.03A(1b)] of the *Standard Specifications* will be **11 percent for regular time (RT) and 11 percent for overtime (OT)**.

Exceptions to the general rate are listed below. These classifications were chosen because of high worker's compensation insurance costs. Forward questions, regarding worker's compensation rating and proper labor surcharge usage, to the rental rate personnel in the Division of Construction.

A

EXCEPTIONS

<u>Type of Work Performed</u>	<u>Labor Surcharge Percent</u>	
	RT	OT
Concrete Construction - Bridge.....	11	11
Drilling	15	14
Fence & Guardrail Construction	12	11
Erection of structural metal for metal bridges, excluding sign bridge	14	13
Landscape Gardener	11	11
Mobil Crane & Hoist Service.....	14	13
Painting Steel Structures or Bridges	14	13
Pile Driving, not including drilled, cast-in-place concrete piles	16	15
Sign Erection or Repair	15	14
Wrecking & Demolition	13	12

An appropriate labor surcharge will be established by the Division of Construction for work that is determined by the resident engineer to be covered by Longshoreman and Harbor Worker’s Act.

Background

By the authority described in Section 9-1.04 [9-1.03A] of the *Standard Specifications*, compensation for work paid by force account is determined to be the total of the direct equipment costs (rental rate) plus a 15 percent markup for all overhead not included as direct costs. The direct costs include fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs and maintenance, depreciation, storage, cost of facilities capital, overhaul and all incidentals. The labor costs required to provide the above listed items are also included. The operator cost is not included in the equipment rate.

The calculated rate represents the cost of owning and operating the equipment, which is likely to be lower than the rate charged by a rental yard. The rental yard rate may include additional overhead and profit as well as a premium for short-term rentals. In certain situations, factors are applied to the calculated rates to provide ownership-only rates for delay situations or operating-only rates for overtime situations. The rates are calculated using factors for the direct cost items described above. The factors represent an average and are applied to all makes and models of equipment within the class. **All rates are hourly, unless stated otherwise.**

Overtime and Multiple Shifts

Certain equipment costs are fixed on an annual basis, no matter how many hours are worked. Once an estimate of the costs and hours of use is made, a rate can be determined. When more than the estimated number of hours are worked (Overtime or Multiple Shift), a duplication of payment occurs on the fixed cost portion of the equipment rate.

In order to avoid this duplication, Caltrans uses a reduced rate for the Overtime or Multiple Shift situations. The definition of Overtime or Multiple Shift periods is:

Overtime hours occur after the equipment has worked at force account, eight hours per day (or after the daily equivalent of forty hours per week for special work schedules - 4/10 or 9/80). Multiple shift hours will be paid at the same rate as overtime hours.

The hours shown on the Daily Extra Work Bill will determine when the Overtime and Multiple Shift is to be used. **When the hours worked on force account are eight or less, straight time rates will be used.** When the hours worked on force account are more than eight, Overtime and Multiple Shifts rates will be used. Saturday, Sunday or holiday work will be paid at the overtime rate except in those cases where these days are considered working days in the special provisions.

Be advised the computed overtime rates are no longer rounded and now equal the product of the straight time rate and overtime factor. The Overtime and Multiple Shift Factors are recalculated annually to reflect changes in the operating costs.

Delays

As described in Section 8-1.07C [8-1.09] of the *Standard Specifications*, the Delay Factor may be applied to the equipment rental rate. The Delay Factor may be the basis for compensation for idle equipment time on an excusable delay. The factor has been calculated to include the ownership costs without including operating costs. The Delay Factor recovers all the contractor's non-operating costs in an eight hour day. If payment is made for equipment on an excusable delay, it is limited to eight hours per day or forty hours per week maximum.

The NONOP class for non-operated items and the TRAFc class for traffic safety devices have been separated from traditional "rolling stock" equipment when calculating the Delay Factor. These classes are comprised of items whose depreciable lives are related to the number of uses per year, rather than the number of hours per year. Accordingly, the reasonable compensation for the contractor's actual loss has been estimated to equal the cost of facilities capital. **It should be recognized that these items must be out of service before the Delay Factor is applied. For example, if work behind K-rail is delayed, the K-rail should be paid straight time until it is no longer controlling traffic.**

Any use of this factor must have the prior approval of the resident engineer. The Delay Factor is recalculated annually to reflect changes in the operating costs.

Use of Daily Extra Work Bill

Identification codes and rates are intended to be used with the Department's Internet change order billing system. The class is abbreviated using a 5 digit alpha-code, the make (manufacturer), a 4 digit alpha-code, and the code a 7 digit alpha-numeric code. All three codes must be used to define the equipment when using the automated pay system. Since the majority of items are described by per hour rates, each line has an entry for hours with an allowable maximum of 24. Special items with other than hourly rates should be appropriately checked and then entered in the Regular Hours column. For example, 50 Traffic Cones used 3 days (converts to 1.5, 100-cone-days) requires 1.5 be entered in the Regular Hours column. Note that any entry in the Delay Factor column will automatically apply the Delay Factor to every equipment entry on the current report.

Whenever an identification code cannot be found or the rate for a particular date of work performed is not available, updated information should be requested from the resident engineer. It is the resident engineer's responsibility to establish rates for equipment not found in the *Labor Surcharge and Equipment Rental Rates* publication. Support for this determination is available from both District and Headquarters Construction Offices. **Rates are regularly superseded during contract periods, so avoid the use of old publications or expired rates.**

The equipment is presented with a standard configuration capable of performing work commonly encountered on Caltrans projects. Special attachments or accessories are described under the classification heading in the *Labor Surcharge and Equipment Rental Rates* publication. Attachments other than those described by these remarks will be paid only upon direction of the resident engineer.

EQUIPMENT RENTAL RATE

NOTE--THE FOLLOWING RATES ARE IN EFFECT FROM APRIL 1, 2018 THROUGH MARCH 31, 2019

ATTACHMENTS

TRACTOR ATTACHMENTS -including power control units and accessories necessary to provide a functional attachment. Dozer blades are included in the standard configuration for both crawler and heavy, rubber tire tractors.

Rippers are listed from R1 to R8 and Winches for logging or towing are listed from S1 to S5. Equipment model groups are as follows:

1. Case 300 Thru 800 Series, Cat D-2 thru D-4, Deere 400 & 450, Dresser TD-7, TD-8 and TD-9, Fiat-Allis FD-5 Thru FD-7, Komatsu D21E Thru D37P, Liebherr PR711 & PR721.
2. Case 1150, Cat D-5, Deere 750, Dresser TD-12, Fiat-Allis FD9 & 10, Komatsu D58P, Liebherr PR731.
3. Case 1450 and 1550, Cat D-6, Deere 850, Dresser TD-15, Komatsu D63PE Thru D68P, Liebherr PR741.
4. Cat D-7 & 814, Dresser TD-20, Fiat-Allis 14 & FD14, Komatsu D83P, Terex 82-30
5. Cat D-8 & 824, Dresser TD-25, Fiat-Allis FD20 Komatsu D135A, Terex 82-40 Michigan 280, Raygo CHD 17 & CD-500.
6. Cat D-9 & 834, Fiat-Allis FD30, Raygo CHD 24 & CD 800.
7. Cat D-10, Dresser TD-40, Fiat-Allis FD40, Komatsu 375, Michigan 380, Raygo CDH 30.
8. Cat D-11, Fiat-Allis FD50, Komatsu 475

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Clam action bucket 1 CY & Less	C1	\$4.23
Clam action Over 1 CY to 2 CY	C2	\$7.43
Clam action Over 2 CY to 3.5 CY	C3	\$10.75
Clam action Over 3.5 CY to 5 CY	C4	\$15.33
Clam action bucket Over 5 CY	C5	\$21.19
Ripper on No. 1 models	R1	\$2.54
Ripper on No. 2 models	R2	\$3.33
Ripper on No. 3 models	R3	\$5.54
Ripper on No. 4 models	R4	\$6.28
Ripper on No. 5 models	R5	\$10.30
Ripper on No. 6 models	R6	\$16.28
Ripper on No. 7 models	R7	\$18.88
Ripper on No. 8 models	R8	\$31.44
Winch on No. 1 models	S1	\$3.01
Winch on No. 2 models	S2	\$4.49
Winch on No. 3 models	S3	\$5.95
Winch on No. 4 models	S4	\$7.64
Winch on No. 5 models	S5	\$13.38
Lift gate	TG	\$0.87
Pump, water truck only	TP	\$5.97
Winch, truck	TW	\$0.32
Gas welding hose per 15.2 m (50 lf)	WH	\$0.02
Elec welding lead per 30.5 m (100 lf)	WL	\$0.18

AIR COMPRESSOR

[AIRCP]

DELAY FACTOR = 0.16

OVERTIME FACTOR = 0.85

All types of self contained units, regardless of power (gas, diesel and lpg) or type of compression (reciprocating, screw and vane). The listed rates include 15.2 meters (50 lineal feet) of hose, all hose whips, fittings, couplings and any compressor attachments. Listed in accordance with mfr's rated capacity in liters per second (cubic feet per minute) at 7 bar (100 psi).

PORTABLE

[PORT]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	19 (40)	000-004	\$4.08
19 (40)	76 (160)	004-016	\$15.21
76 (160)	118 (250)	016-025	\$16.81
118 (250)	212 (450)	025-045	\$29.90
212 (450)	354 (750)	045-075	\$48.81
354 (750)	566 (1200)	075-120	\$72.47
566 (1200)	708 (1500)	120-150	\$93.83

AIR DRILLS, CRAWLER

[AIRDL]

DELAY FACTOR = 0.49

OVERTIME FACTOR = 0.55

All types, pneumatically propelled, including attachments. Expendable carbon drill steel, bits and shanks shall be paid by separate invoice. Rated in accordance with the cylinder bore diameter in millimeters(inches).

CRAWLER DRILLS

[CLR]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	100 (4)	0-4	\$26.11
100 (4)	& Over	5	\$26.73

AIR TOOLS

[AIRTO]

DELAY FACTOR = 0.61

OVERTIME FACTOR = 0.41

All types including paving breakers, clay spades and diggers, sinker rock drills, trench diggers, sheeting/spike drivers, backfill tampers and hand held grinding tools. Expendable drill steel, bits and breakers points, grinding wheels and shanks shall be paid by separate invoice. Rated by tool weight in kilograms (pounds), determined in accordance with the mfr's specifications.

AIR TOOLS

[ATOL]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	4.5 (10)	0-10	\$0.44
4.5 (10)	9.1 (20)	10-20	\$0.47
9.1 (20)	13.6 (30)	20-30	\$0.86
13.6 (30)	18.1 (40)	30-40	\$1.00
18.1 (40)	27.2 (60)	40-60	\$1.09
27.2 (60)	& Over	60	\$1.54

ASPHALT DIKE & SHOULDER PAVERS [ASDSP]**DELAY FACTOR = 0.13 OVERTIME FACTOR = 0.90**

Includes all attachments, accessories and automatic grade and line control.

A.C. DIKE COMPANY [ACDC]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
No. 1	4050	\$61.61
No. 2	4052	\$53.29
Nos. 43, 44	4054	\$74.25

ASPHALT PAVING COMPANY [APCO]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
E-1	4000	\$88.21
E-2, E3	4002	\$157.24

BLAW-KNOX [B-K]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
RW-35 / 38	4075	\$62.66
RW-85	4077	\$30.74
RW-95	4079	\$49.36
RW-100	4081	\$91.07
RW-195D	4083	\$124.39

DELTA [DLTA]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
DC-1	4095	\$126.42

ASPHALT PAVERS [ASPAV]**DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.85**

Includes all attachments, accessories and automatic grade and line control.

BARBER-GREENE [B-G]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BG 220	0805	\$80.79
BG 225	0810	\$88.31
BG 240	0815	\$94.75
BG 245	0820	\$104.60
BG 260	0825	\$119.97
BG 260B	0826	\$158.82
BG 265	0830	\$137.48
RT 435, 4wd	0905	\$101.71
RT 445, 4wd	0925	\$100.24
RT 455, 4wd	0945	\$98.28
RT 455, 4wd, 10-20' screed	0955	\$102.06
RT 465, 4wd	0965	\$127.92
SA 125	1419E	\$76.84
SB 131	1420	\$95.29
SB 140	1425	\$116.55
SA 141	1430	\$79.56
SA 145	1432	\$102.30
SA 150	1435	\$128.20

SB 170 **1440** \$128.02**BLAW-KNOX [B-K]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
PF-22	1490	\$35.87
PF-35	1550	\$63.33
PF-115	1750	\$105.44
PF-120H	2010	\$94.40
PF-171	2090	\$146.01
PF-180	2100	\$59.53
PF-180H	2204	\$152.86
PF-200	2250	\$150.10
PF-200, 18' screed	2252	\$153.02
PF-220	2300	\$151.34
PF-400A	2350	\$133.97
PF-500	2404	\$164.52
PF-500, 18' screed	2406	\$167.65
PF-510, 18' screed	2407	\$175.39
PF-3172, 18' screed	2408	\$146.12
PF-3200	2410	\$193.98
PF-5510	2415	\$203.26

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
AP-200	2420	\$38.00
AP-800	2430	\$102.50
AP-1050	2431	\$161.66
AP-1000	2435	\$158.54
AP-1000 4wd	2436	\$164.59
AP-1055B	2438	\$205.91
AP-1055D	2438D	\$256.51
AP-1200	2440	\$129.13

CEDAR RAPIDS [CEDR]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BSF-2H	2550	\$82.64
BSF-3R	2600	\$88.99
CR-351	2668A	\$134.57
CR-351 4wd	2668B	\$139.39
CR-361R (RUBBER TRACK)	2668R	\$168.84
CR-431	2669	\$112.70
CR-551	2670	\$181.75
CR-461	2672	\$179.60
CR-561	2674	\$191.81

LAYTON [LYTN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
F-525	2680	\$19.94
D-550	2682	\$22.45
H-500B	2684	\$7.22

ASPHALT WINDROW PICKUP MACHINE [ASPWP]**DELAY FACTOR = 0.09 OVERTIME FACTOR = 0.93**

Includes all attachments and accessories.

ATHEY [ATHY]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
7-11	5000	\$76.12
BARBER-GREENE [B-G]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
BG-610H	5100	\$56.11
CATERPILLAR [CAT]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
WE-601B	5200	\$60.70
CLARK'S WELDING COMPANY [CLAR]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
500	5300	\$46.15
601	5304	\$40.55
Lincoln 660	5305	\$83.75
C.M.I. [CMI]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
851	5405	\$76.59

AUGERS, CRAWLER MOUNTED [AUGCL]**DELAY FACTOR = 0.32 OVERTIME FACTOR = 0.71**

Includes carrier, attachments and accessories with up to 6.1 meters(20 feet) of auger flights. Consumable bits or tips to be paid by separate invoice.

BAYSHORE [BYSH]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
8400 TD limited access	1500	\$106.26
TEXOMA [TXMA]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
TAURUS	2010	\$220.95
700CL	2100	\$126.75
WATSON [WATS]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
2000CM	2500	\$95.81
2500CM	2505	\$148.96
3000CM	2510	\$168.97
3100CM	2515	\$176.09

AUGERS, HORIZONTAL [AUGHZ]**DELAY FACTOR = 0.29 OVERTIME FACTOR = 0.73**

Includes all attachments and accessories with up to 9.1 meters(30 feet) of auger flight, track and/or pipe pusher. Consumable bits or tips shall be paid by separate invoice. Power unit is included.

AKKERMAN [AKMN]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
360	5000	\$106.74
420 series 1250	5002	\$109.64
AMERICAN AUGER [AMAU]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
36-350	5014	\$26.35
BORZALL [BORZ]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
2300-10	5040	\$8.59
4265-10	5042	\$11.89
DITCH WITCH [D-W]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
2510	5040	\$42.65

AUGERS, TRUCK MOUNTED [AUGTK]**DELAY FACTOR = 0.25 OVERTIME FACTOR = 0.78**

Includes truck/carrier, all attachments and accessories with up to 6.1 meters(20 feet) of auger flight. Consumable bits or tips shall be paid by separate invoice.

ATLANTIC [ATLN]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
LDH-80	5000	\$170.14
LDH-100	5005	\$141.09
LLDH-80	5010	\$178.21
LLDH-120	5015	\$191.30
CALWELD [CALW]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
150-A	5050	\$83.52
200	5052	\$102.54
4500LH	5054	\$168.77
HUGHES [HUGH]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>
EZ 112	5070	\$58.18
EZ 120	5071	\$65.63
LDH-100	5072	\$109.50
LDH-80	5074	\$107.96
LLDH-120	5076	\$159.44
LLDH-80	5078	\$146.75

P.D.E.	[PDE]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
M -100	5084	\$35.96	
M-400 with hammer	5085	\$31.03	

TEXOMA	[TXMA]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
Economatic 115	5087	\$84.76	
Super Economatic	5089	\$83.77	
80	5090	\$125.40	
270	5093	\$86.37	
330	5095	\$89.72	
330 with hammer	5095B	\$99.61	
500 with hammer	5096B	\$101.46	
600	5097	\$107.99	
700	5099	\$168.19	

WATSON	[WATS]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
1000	6010	\$69.58	
2000	6012	\$133.04	
3000	6014	\$169.46	

BITUMINOUS DISTRIBUTORS	[BITDT]
--------------------------------	------------------

DELAY FACTOR = 0.17 **OVERTIME FACTOR = 0.85**
 Includes all equipment for handling bituminous materials under pressure.
 Includes pumps, spray bars and other attachments and accessories.

TRAILER MOUNTED	[TLMD]		
Does not include towing unit. Capacity rated in liters (U.S. gallons).			
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	1136 (300)	0-300	\$6.09

TRUCK MOUNTED	[TRMD]		
Including truck. Capacity rated in liters (U.S. gallons).			
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	3028 (800)	00-08	\$60.39
3028 (800)	5299 (1400)	08-14	\$75.84
5299 (1400)	6831 (1800)	14-18	\$77.76
6831 (1800)	11355 (3000)	18-30	\$79.63
11355 (3000)	15140 (4000)	30-40	\$83.56

BROOMS & SWEEPING EQUIPMENT	[BRMSW]
--	------------------

DELAY FACTOR = 0.18 **OVERTIME FACTOR = 0.83**
 Includes all attachments and accessories with brooms of any type. Includes broom wear.

BROOMS - MOUNTED & TOWED	[MTTD]		
Includes traction, PTO or engine driven.			
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
ALL	ALL	\$24.55	

BROOMS - SELF PROPELLED	[SFPR]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
ALL	ALL	\$36.42	

SWEEPERS - SELF PROPELLED,	[SWSP]		
PICK UP			
Rated in accordance with hopper size in cubic meters (cubic yards).			
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	2.3 (3.0)	0-3	\$84.70
2.3 (3.0)	4.6 (6.0)	3-6	\$113.78
4.6 (6.0)	6.9 (9.0)	6-9	\$130.81

BRUSH CHIPPING & SHREDDING MACHINES	[BRUCP]
--	------------------

DELAY FACTOR = 0.09 **OVERTIME FACTOR = 0.91**
 Includes all attachments, accessories and power unit. Rated in accordance with the cutter head width in millimeters(inches)

BRUSH CHIP & SHRED	[BCSM]		
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	230 (9)	00-09	\$24.40
230 (9)	300 (12)	09-12	\$37.41
300 (12)	405 (16)	12-16	\$37.16

COMPACTORS, HAND GUIDED	[COMHG]
--------------------------------	------------------

DELAY FACTOR = 0.23 **OVERTIME FACTOR = 0.79**
 Includes pan, vibrating plate, rammer and jumping jack type compactors(gas or diesel). Includes all attachments and accessories. Listed in accordance with the weight in kilograms(pounds)

COMPACTORS	[COMP]		
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	113 (250)	0-250	\$3.32
113 (250)	& Higher	250	\$8.41

CONCRETE MIXERS

[CONMX]

DELAY FACTOR = 0.14**OVERTIME FACTOR = 0.87****STATIONARY OR PORTABLE [SORP]**

Rated by Mfr's capacity in cubic meters (sacks or cubic feet).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	0.10 (3.5)	0-3.5	\$1.75
0.10 (3.5)	0.17 (6.0)	03.5-6	\$2.60
0.17 (6.0)	0.31 (11)	06-11	\$3.36
0.31 (11)	0.45 (16)	11-16	\$4.79

TRANSIT MIX [TRMX]

PTO type, including carrier. Rated by Mfr's capacity in cubic meters (cubic yards).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
6.4 (9)	7.6 (10)	09-10	\$127.34
7.6 (10)	9.2 (12)	10-12	\$125.26

CONCRETE PUMPS

[CONPM]

DELAY FACTOR = 0.20**OVERTIME FACTOR = 0.83**

Includes truck/carrier or self powered trailer mounted units. Including attachments, accessories and hoses.

<u>Model</u>	<u>Code</u>	<u>Rate</u>
K-8020	1000	\$82.30

MAYCO [MACO]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
C-30HD	1020	\$14.62
LST-30/60S	1024	\$25.23

SCHWING [SHWG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BPA-1000	1050	\$31.27
WP-1000X	1052	\$41.34
WP-1250X	1054	\$53.29
900-1200 w/28 m boom	1055	\$87.37
900-1200 w/32 m boom	1057	\$101.75
BPL 1200 w/36 m boom	1058	\$107.63

THOMSEN [THOM]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
A-3.75 w/ mixer	1070	\$19.59
A-7	1072	\$16.87
11 pump w/28 m boom	1078	\$107.28
12 pump w/32 m boom	1082	\$114.60
14 pump w/36 m boom	1084	\$158.65

CONCRETE SLIPFORM PAVERS

[CONSF]

DELAY FACTOR = 0.21**OVERTIME FACTOR = 0.83**

Includes all attachments and accessories. Detached, independently powered finished bridges or spray/tyne machines are not included.

C.M.I. [CMI]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
SF-250	2002	\$144.23
SF-350 series 2	2004	\$238.07
SF-550	2006	\$312.42

GOMACO [GOMA]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
GP-2000	2020	\$145.64
GP-2500	2022	\$161.58
GP-3500	2024	\$233.14

CONCRETE VIBRATORS

[CONVB]

DELAY FACTOR = 0.36**OVERTIME FACTOR = 0.66**

Includes all attachments and accessories. Includes vibrator motor but independent power, whether air or electric, shall be paid as a separate item.

CONCRETE VIBRATORS [CVIB]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Each Vibrating Head	EVHD	\$0.98

CURB EXTRUSION MACHINES

[CRBEX]

DELAY FACTOR = 0.25**OVERTIME FACTOR = 0.79**

Self propelled for asphalt or concrete curb and gutter section. Includes attachments, accessories and molds. Rated by Mfr's maximum width recommendations in millimeters (inches).

CURB EXTRUSION MACHINE [CEM]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	460 (18)	0-18	\$29.93
460 (18)	& Over	18 PLUS	\$86.31

CONCRETE BARRIER SLIPFORM PAVERS

[CRBSF]

DELAY FACTOR = 0.22**OVERTIME FACTOR = 0.82**

Includes all attachments, accessories and barrier or curb molds.

C.M.I. [CMI]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
SF-175	3000	\$107.67

CURBMASTER [CURB]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
CMT-800	3020	\$68.10

GOMACO	[GOMA]
<u>Model</u>	<u>Code</u> <u>Rate</u>
GT-6000-(78&90)	3040 \$75.43
COMMANDER II	3045 \$87.23
COMMANDER III	3050 \$119.48

MILLER FORMLESS	[MILL]
<u>Model</u>	<u>Code</u> <u>Rate</u>
M-7500	3063 \$88.24
M-8100	3065 \$124.77
M-8800	3067 \$160.47

ELECTRIC GENERATORS & LIGHT PLANTS [ELGEN]

DELAY FACTOR = 0.15 **OVERTIME FACTOR = 0.86**
 Rates are for gas or diesel power and alternating or direct current.

GENERATOR	[GEN]
Rated in accordance with Mfr's output in kilowatts.	
<u>OVER</u> <u>TO</u>	<u>Code</u> <u>Rate</u>
0 1	000-001 \$0.70
1 3	001-003 \$1.61
3 7.5	003-008 \$3.34
7.5 15	008-015 \$7.50
15 25	015-025 \$11.73
25 50	025-050 \$12.04
50 100	050-100 \$21.30
100 200	100-200 \$42.43
200 300	200-300 \$71.36
300 400	300-400 \$97.74
400 500	400-500 \$122.76

LIGHTS	[LITE]
Includes trailer, pole and generator.	
<u>Model</u>	<u>Code</u> <u>Rate</u>
2 Light Set	2 LIGHT \$3.63
4 Light Set	4 LIGHT \$7.61

ELECTRIC POWERED HAND TOOLS [ELTOL]
--

DELAY FACTOR = 0.61 **OVERTIME FACTOR = 0.41**
 Includes electric powered, hand held tools not listed elsewhere in this book.
 Expendable bits, blades, discs, wheels, etc. shall be paid by separate invoice.
 Rated in accordance with Mfr's suggested retail price.

TOOLS	[TOOL]
<u>OVER</u> <u>TO</u>	<u>Code</u> <u>Rate</u>
450 600	045-060 \$0.31
600 800	060-080 \$0.41
800 1000	080-100 \$0.52

FORK LIFT TRUCKS [FKLFT]

DELAY FACTOR = 0.25 **OVERTIME FACTOR = 0.76**
 Includes attachments and accessories. Listed in accordance with the Mfr's maximum rated capacity in kilograms(pounds).

FORK LIFT TRUCKS	[FLT]
<u>OVER</u> <u>TO</u>	<u>Code</u> <u>Rate</u>
454 (1000) 1814 (4000)	010-040 \$24.92
1814 (4000) 2722 (6000)	040-060 \$33.13
2722 (6000) 3629 (8000)	060-080 \$37.47
3629 (8000) 5443 (12000)	080-120 \$51.29
5443 (12000) 7258 (16000)	120-160 \$54.75
7258 (16000) 9072 (20000)	160-200 \$64.38
9072 (20000) 11340 (25000)	200-250 \$64.42
11340 (25000) 13608 (30000)	250-300 \$70.66
13608 (30000) 18144 (40000)	300-400 \$91.39
18144 (40000) 22680 (50000)	400-500 \$111.62
22680 (50000) 34020 (75000)	500-750 \$153.52

GRADERS [GRADR]

DELAY FACTOR = 0.14 **OVERTIME FACTOR = 0.87**
 Includes ripper and scarifier attachments and all accessories. Electronic blade control and specialty cutting tools shall be paid separately.

BLADE-MOR	[BMOR]
<u>Model</u>	<u>Code</u> <u>Rate</u>
727	2173 \$20.62
747	2178 \$30.15

CATERPILLAR	[CAT]
<u>Model</u>	<u>Code</u> <u>Rate</u>
120G 87V serial	2685 \$59.07
130G 74V serial	2695 \$65.76
12E 99E serial	2710 \$39.10
12F 73G serial	2768 \$59.14
12F 13K serial	2826 \$46.58
12F 89H serial	2884 \$47.07
12G 61M serial	2890 \$67.54
12H	2895 \$73.62
14E 72G serial	3174 \$61.38
14G	3180 \$100.75
14H	3185 \$111.66
140 14U serial	3250 \$62.42
140G 72V serial	3260 \$72.69
140H	3265 \$78.70
143H	3267 \$88.23
16 49G serial	3290 \$80.45
16 49G800 serial	3348 \$117.64
16 G93U serial	3360 \$140.47
16H	3380 \$150.38

160H	3385	\$92.22	HYRAM 725	0320	\$10.52
163H	3390	\$97.89	HYRAM 730	0330	\$12.93
JOHN DEERE	[DEER]		HYRAM 740	0340	\$18.41
<u>Model</u>	<u>Code</u>	<u>Rate</u>	HYRAM 750	0350	\$20.53
JD-570A	3890	\$38.67	HYRAM 77	0360	\$8.64
JD-570B	3892	\$45.74	HYRAM 770	0370	\$21.12
JD-670	3900	\$48.85	HYRAM 780	0380	\$34.11
JD-670A	3905	\$54.92	HYRAM 790	0390	\$45.05
JD-670CH	3907	\$73.51	HYRAM 88	0400	\$14.87

JD-770	3910	\$55.53
JD-770A, 770A-H	3915	\$66.19
JD-770B	3916	\$73.53
JD-772CH	3930	\$89.43

GALION	[GALN]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
A-400E	4940	\$53.54
T-400A	4980	\$50.88
T-500C	5150	\$58.99
T-500L	5204	\$57.50
T-500M	5210	\$60.66

KOMATSU	[KOMA]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
GD 505A-2	8980	\$56.00
GD 515A-1	8986	\$59.07
GD 605A-2	9000	\$61.67
GD 615A-1	9005	\$68.97
GD 625A-1C	9007	\$91.54
GD 655A-2	9010	\$68.16

HAMMERS, DEMOLITION & PILE [HAMMR]

DELAY FACTOR = 0.25 OVERTIME FACTOR = 0.77
Includes attachments, accessories and power unit. Does not include carrier.

ABI	[ABI]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
HVR-60	0100	\$32.59

AMERICAN PILE DRIVING EQUIPMENT	[APE]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
150	0010	\$140.54
180	0050	\$189.53
200/500	0060	\$214.02
300 VIBRO	0075	\$235.06
400B VIBRO	0085	\$378.04

ALLIED STEEL & TRACTOR	[AS&T]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
800	0300	\$52.90
HYRAM 720	0310	\$5.67

DELMAG	[DELM]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
D-12	0500	\$23.11
D-16	0510	\$32.68
D-22	0520	\$51.94
D-30	0530	\$38.17
D-30-32	0540	\$57.95
D-36-32	0560	\$75.66
D46-32	0570	\$88.68
D62-22	0580	\$145.68
D100-13	0590	\$228.68

FOSTER	[FOST]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
1700	0600	\$115.34
4030	0630	\$162.30
FNV-1800	0660	\$100.12
FNV-4150	0693	\$208.37

HYDRAULIC POWER SYS	[HPSI]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
150	0420	\$82.75
260	0430	\$130.83
300	0440	\$157.23

I.C.E.	[ICE]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
44-50	0450	\$198.36
216	0460	\$71.75
416L	0470	\$118.61
812	0480	\$184.12

KENT	[KENT]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
KHB10G	0700	\$17.40
KHB 15G	0710	\$26.48
KHB 30G	0750	\$28.90
KHB 40G	0760	\$47.53

NPK	[NPK]	
<u>Model</u>	<u>Code</u>	<u>Rate</u>
4XE	0795	\$14.67
6XA	0800	\$12.53

H-10XB	0810	\$31.91	010	1520	\$36.16
H-12X	0815	\$34.12	100C	1540	\$37.51
H-16X	0820	\$30.36	2300	1560	\$125.69
H-20X	0840	\$34.81	80C	1580	\$28.85
H4X,HXA	0860	\$10.42			
H7X	0880	\$13.73			

**HYDRAULIC CRANES & EXCAVATORS, [HCECL]
CRAWLER MOUNTED**

DELAY FACTOR = 0.21 OVERTIME FACTOR = 0.81
Includes all attachments and accessories required for lifting or digging.
Pavement breaker or compactor attachments are not included.

OKADA [OKAD]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
UB-5	0900	\$7.41
UB-8	0950	\$14.30

BANTAM [BANT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
C 266	0680	\$72.02
C 366	0690	\$83.71
C 744	1075	\$55.51

RAMMER [RAMR]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
S-84	1000	\$30.66
S-86	1050	\$32.96

CASE [CASE]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
9030B	0100B	\$72.91
9040	0110	\$84.44
9060B	0120B	\$169.66
40E E-Boom	1600	\$66.13
40E Y-Boom	1601	\$66.52
50E	1602	\$83.55
125B	1602H	\$69.03
170C	1602N	\$95.16
220B	1602R	\$123.32
880B Y-Boom	1609	\$46.99
980B	1615	\$73.00
1080	1615E	\$63.41
1080B	1615J	\$64.99
1280	1616	\$87.33
1280B	1616E	\$81.48

STANLEY [STAN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
MB250	1100	\$5.51
MB2900	1120	\$22.77
MB4900	1140	\$40.54
MB550	1160	\$8.73
MB800	1180	\$13.06

TELEDYNE [TELD]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
950X	1190	\$31.60
TB1025	1195	\$34.60
TB1425X	1200	\$33.09
TB2225X	1220	\$61.86
TB425	1240	\$12.91
TB825X	1260	\$22.47

TRAMAC [TRMC]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BRH1100	1300	\$34.66
BRH125	1310	\$10.54
BRH250	1320	\$12.29
BRH400	1330	\$11.53
BRH620	1340	\$22.57
BRH750	1350	\$21.31
BRV950	1360	\$22.51

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
304 CR	0200	\$26.42
305C CR	0250	\$35.08
308E2 CR SB	0270	\$40.95
312	0300	\$43.95
312C	0300C	\$48.34
312CL	0300CL	\$49.25
314CL CR	0302CLR	\$55.50
315L	0305	\$53.39
320	0310	\$70.46
320BL	0312	\$74.72
320C	0312C	\$72.59
320CL	0312CL	\$81.24
320L	0315	\$71.88
321C LCR	0320R	\$101.43
321D LCR	0321R	\$103.49

TUNKER [TUNK]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
40.01	1400	\$156.75
40.05	1450	\$156.75
60.05	1460	\$131.59

VULCAN [VULC]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
1	1500	\$25.46

322L	0325	\$88.43	490	1660	\$36.35
325	0330	\$93.05	490E	1660E	\$46.86
325BL	0335	\$102.91	690A	1685	\$48.85
325L	0340	\$97.65	690B	1695	\$62.09
328D LCR	0343DR	\$123.15	690C	1697	\$56.94
330BL	0345	\$128.70	690D	1697D	\$60.00
330CL	0345CL	\$140.63	690E LC	1697ELC	\$70.09
330D L	0345DL	\$170.49	790	1698	\$71.88
330L	0350	\$122.59	790D	1698D	\$77.26
345BL	0355	\$173.42	790E LC	1698ELC	\$86.00
350L	0360	\$174.66	792	1699	\$85.29
375L	0365	\$280.82	890	1700	\$114.80
205	1617	\$30.38	890A	1705	\$106.11
211	1617E	\$44.02	892D LC	1708	\$98.66
213	1617H	\$48.54	990	1720	\$125.81
215	1618	\$50.21	992D LC	1722	\$144.28
215B LC	1619E	\$56.03	30	1725	\$17.00
215C	1619F	\$61.77	50	1730	\$27.05
215D	1619G	\$68.72	70	1735	\$25.23
225	1620	\$71.12	200LC	1745	\$78.18
225LC	1621	\$71.63	DROTT	[DROT]	
225D LC	1622	\$90.14	<u>Model</u>	<u>Code</u>	<u>Rate</u>
227	1623	\$74.62	35D E boom	1835	\$50.37
229	1625	\$96.69	35D Y boom	1845	\$50.78
231D	1630	\$110.80	40D E boom	1930	\$62.53
231DLC	1635	\$112.34	40D Y boom	1965	\$67.56
235	1640	\$115.04	50D	2005	\$81.17
235B	1642	\$128.10	FIAT-ALLIS	[F-A]	
235 Front Shovel	1645	\$124.63	<u>Model</u>	<u>Code</u>	<u>Rate</u>
235B Front Shovel	1647	\$138.96	FE 18	9000	\$46.17
235C	1648	\$145.49	FE 20 HD	9010	\$58.56
235DLC	1649	\$151.23	FE 20 LC	9020	\$54.78
245	1650	\$194.01	FE 28	9030	\$76.76
245B	1650B	\$213.77	FE 40 L	9040	\$132.93
245 Front Shovel	1652	\$205.55	GRADALL	[GRAD]	
245B Front Shovel	1652B	\$228.89	<u>Model</u>	<u>Code</u>	<u>Rate</u>
E 180	1653	\$59.48	G 660	0150	\$62.61
EL 180	1654	\$60.60	G 660B	0160	\$78.63
EL 200B	1654E	\$65.29	G 660C	0170	\$79.36
E 240	1655	\$76.73	G 880B	0210	\$85.33
EL 240	1656	\$78.17	G 880C	0215	\$82.34
E 300	1657	\$96.18	G 1000	0230	\$132.50
E 300B	1657B	\$106.76	XL4200	0260	\$79.77
EL 300	1658	\$98.05	XL5200	0280	\$95.85
EL 300B	1658B	\$108.78	HITACHI	[HIT]	
JOHN DEERE	[DEER]		<u>Model</u>	<u>Code</u>	<u>Rate</u>
<u>Model</u>	<u>Code</u>	<u>Rate</u>	UH 07LC	2630	\$60.20
225D LC	1575D	\$91.59	UH 062	2660	\$62.69
330C LC	1600C	\$132.07			
450LC	1645	\$167.54			

UH 172	2695	\$117.10	K 916	4717	\$128.06
UH 122	2750	\$77.95	SK270LC MARK IV	4720	\$101.12
EX 150	2797	\$55.77	SK400LC MARK IV	4725	\$169.19
EX 200 LC	2800	\$68.02	KOEHRING	[KOEH]	
EX 270 LC	2806	\$101.34	<u>Model</u>	<u>Code</u>	<u>Rate</u>
EX 300LC-2	2807	\$117.87	366 post 1980	4752	\$98.25
EX 300LC-3	2807A	\$121.30	466E	4990	\$113.20
EX 330LC-5	2807B	\$135.10	566	5160	\$124.70
EX 370-5	2807F	\$140.71	666, 666E	5225	\$157.61
EX 400 LC	2808	\$156.14	866, 866E	5235	\$186.68
EX 450LC-5	2808K	\$185.50	6611	6000	\$37.09
EX 550LC	2809	\$230.22	6614	6005	\$45.61
EX 700	2810	\$277.00	6612	6010	\$44.40
EX 750-5	2815	\$289.25	6620	6015	\$63.32
EX 1100	2880	\$357.14	6625	6020	\$77.25
HYUNDAI	[HYUN]		6633	6029	\$108.85
<u>Model</u>	<u>Code</u>	<u>Rate</u>	6644	6040	\$145.46
200LC	2950	\$67.15	KOMATSU	[KOMA]	
210LC-3	2952C	\$70.02	<u>Model</u>	<u>Code</u>	<u>Rate</u>
280LC	2960	\$99.10	PC 120-5	9485	\$48.26
290LC	2970	\$103.61	PC 150-1	9490	\$42.62
450LC	3010	\$156.94	PC 150-3	9495	\$52.90
INTERNATIONAL	[INTL]		PC 200 LC-2	9500	\$53.34
<u>Model</u>	<u>Code</u>	<u>Rate</u>	PC 200-5	9504	\$69.99
630	4250	\$46.95	PC 200 LC-3	9505	\$64.97
640 HD	4260	\$62.66	PC 200 LC-5	9506	\$71.36
650 HD	4280	\$72.19	PC 220 LC-2	9510	\$68.76
KATO	[KATO]		PC 220 LC-3	9515	\$80.45
<u>Model</u>	<u>Code</u>	<u>Rate</u>	PC 220 LC-5	9516	\$87.06
HD450 VII	3050	\$45.27	PC 220 LC-6	9516F	\$93.86
HD700 VII LC	3060	\$65.71	PC 220 LC-7	9516G	\$98.31
HD1250 VII LC	3080	\$109.83	PC 280 LC-3	9517	\$90.87
KOBELCO	[KOBL]		PC 300 LC-1, LC-2	9520	\$88.46
<u>Model</u>	<u>Code</u>	<u>Rate</u>	PC 300 LC-3	9525	\$106.76
SK200LC MARK III	4687	\$70.35	PC 300 LC-5	9526	\$122.40
K 903B	4688	\$31.91	PC 300 LC-6	9526A	\$134.24
K 904D	4693	\$35.03	PC 360 LC-3	9527	\$122.75
K 904E	4694	\$36.95	PC 400 LC-1	9530	\$120.86
K 904 Mark II	4694A	\$37.00	PC 400 LC-3	9535	\$142.25
K 905	4695	\$39.64	PC 400 LC-5	9536	\$160.82
K 905A LC	4697	\$42.95	PC 400 LC-6	9537	\$176.56
K 907C	4700	\$57.75	PC 600 LC-6	9539	\$251.76
K 907D	4702	\$62.17	PC 650-1	9540	\$222.39
K 907 LC	4704	\$62.90	PC 650-1 Front Shovel	9550	\$236.88
K 909A	4710	\$80.35	PC 650-3	9552	\$238.37
K 909 LC	4711	\$82.84	PC 750-6	9555	\$288.82
K 912A	4712	\$95.10	PC 1000-1	9560	\$368.06
K 914	4715	\$114.67	PC 1000 LC-1	9565	\$380.38
			PC 1100 LC-6	9575LC	\$441.62

880R E-Boom	1690	\$45.31	RT-635	4640	\$76.83
880R Y-Boom	1695	\$45.44	RT-65 S	4700	\$80.74
1085 E-Boom, Cruz Air	1696E	\$53.09	RT-740	4710	\$91.84
1085 Y-Boom, Cruz Air	1696Y	\$53.39	RT-745	4715	\$119.91
1085B Y-Boom, Cruz Air	1696Z	\$59.56	RT-75 S	4720	\$86.73
1285 E-Boom, Cruz Air	1697E	\$66.10	RT-755	4725	\$99.96
1285 Y-Boom, Cruz Air	1697Y	\$66.24	RT-760	4727	\$148.13
3330 Low Profile	1698E	\$27.30	RT-865	4730	\$123.86
3330B	1698H	\$27.55	RT-865B	4732	\$172.23
CATERPILLAR	[CAT]		RT-875	4735	\$153.08
<u>Model</u>	<u>Code</u>	<u>Rate</u>	RT-980	4750	\$148.71
206	1699	\$37.52	RT-990	4760	\$173.95
212	1699E	\$47.78	RT-9100	4790	\$227.95
214	1699H	\$51.59	KOMATSU	[KOMA]	
224	1699J	\$63.64	<u>Model</u>	<u>Code</u>	<u>Rate</u>
GRADALL	[GRAD]		PW 210-1	9580	\$87.16
<u>Model</u>	<u>Code</u>	<u>Rate</u>	LINK-BELT	[L-B]	
G 3WD, 4x4	0110	\$76.36	<u>Model</u>	<u>Code</u>	<u>Rate</u>
GROVE	[GROV]		HSP 15	5500	\$56.70
<u>Model</u>	<u>Code</u>	<u>Rate</u>	HSP 18	5505	\$56.70
24	3820	\$28.77	HSP 20	5510	\$62.70
36	3830	\$46.50	HSP 22	5530	\$64.11
68	3850	\$55.05	HSP 25	5535	\$68.95
1012	3870	\$67.37	HSP 8015	5538	\$67.89
2535	3880	\$88.01	HSP 8018	5538E	\$67.89
RT-48	4030	\$49.22	HSP 8018XL	5538G	\$82.06
RT-49	4115	\$49.50	HSP 8018C	5538H	\$63.09
RT-58	4285	\$50.74	HSP 8025	5538P	\$70.98
RT-418	4354	\$66.32	HSP 8025 S	5538PF	\$72.53
RT-420	4356	\$66.32	HSP 8030	5538Q	\$81.67
RT-422	4358	\$66.32	HSP 8035	5538R	\$120.26
RT-500D	4359	\$91.54	HSP 8040	5538S	\$120.40
RT-525	4360	\$59.80	HSP 8050	5538T	\$122.54
RT-525B	4362	\$62.68	HSP 8055	5538V	\$108.61
RT-525C	4363	\$79.19	HSP 8060	5539	\$136.20
RT-527.5	4365	\$60.64	LORAIN	[LORN]	
RT-528B	4370	\$62.68	<u>Model</u>	<u>Code</u>	<u>Rate</u>
RT-528C	4372	\$79.69	LRT 15H	5730	\$57.77
RT-60	4520	\$59.16	LRT 15U	5735	\$59.03
RT-60S	4540	\$61.08	LRT 18U	5740	\$59.50
RT-515	4606	\$59.63	LRT 35U	5745	\$87.38
RT-518	4607	\$61.56	LRT 40U	5750	\$88.19
RT-520	4608	\$63.07	LRT 150	5755	\$57.41
RT-522	4609	\$62.32	LRT 150D	5756	\$73.33
RT-522C	4609G	\$77.86	LRT 180	5760	\$57.37
RT-625	4630	\$68.43	LRT 180D	5760D	\$73.33
RT-630	4635	\$68.43	LRT 200	5765	\$57.18
RT-630B	4637	\$74.45	LRT 200D	5765D	\$73.50

LRT 220	5767	\$59.64	25	6740	\$47.06
LRT 230	5768	\$65.01	25 MK P Series	6750	\$52.11
LRT 230D	5768D	\$73.52	29 MK P Series	6880	\$53.15
LRT 250	5769	\$65.04	30	6900	\$47.06
LRT 250D	5769D	\$73.52	30 MK P Series	6903	\$54.15
LRT 275	5770	\$65.04	30 SC, 30 SC P Series	6910	\$73.34
LRT 275D	5770D	\$73.52	60 SC	6990	\$79.88
LRT 330	5772	\$82.20	60 SC P Series	6995	\$85.94
LRT 400	5773	\$95.01	70	7100	\$85.12
LRT 450	5774	\$98.18	70 SC	7165	\$84.78
LRT 500	5775	\$101.22	70 SC P Series	7170	\$90.85
LRT 550	5790	\$106.50	80 MK P Series	7250	\$84.98
			80 SC P Series	7260	\$86.38

P&H

[P&H]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
OMEGA 14	5790	\$54.65
OMEGA 15	5792	\$54.65
OMEGA 18	5794	\$55.08
OMEGA 25	5795	\$74.52
OMEGA 20	5796	\$55.77
OMEGA 23	5796E	\$58.53
OMEGA 30	5796J	\$76.96
OMEGA 35	5796P	\$77.92
OMEGA 40	5797	\$105.55
OMEGA 45	5797E	\$107.28
OMEGA 50	5797J	\$108.67
OMEGA 60	5798	\$109.77
OMEGA 65	5799	\$132.77
OMEGA 114	5799C	\$63.20
OMEGA 114D	5799G	\$61.24
OMEGA 118	5799Q	\$64.71
OMEGA 118D	5799S	\$61.38
OMEGA 120	5799U	\$66.36
OMEGA 120D	5799W	\$62.09
OMEGA 122	5799X	\$67.35
OMEGA 122D	5799Y	\$62.67
OMEGA 125	5799Z	\$67.73
OMEGA 128	5799ZA	\$66.22
R 150	5890	\$45.84
R 150-1	5910	\$45.35
R 180	5975	\$46.17
R 200	6060	\$46.49
OMEGA S-15	6062	\$77.06
OMEGA S-18	6063	\$77.06
OMEGA S-20	6064	\$79.64
S-35	6064E	\$107.41

PETTIBONE

[PET]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
16 MK P Series	6500	\$50.69
20 MK P Series	6580	\$51.33

R.O. PRODUCTS

[ROP]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
MC 5A	8005	\$28.82
MC 50B	8175	\$46.19
MC 50C	8260	\$47.53

**HYDRAULIC CRANES & EXCAVATORS, [HCETD]
TRUCK MTD. W/ CARRIER**

DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.87

Includes truck/carrier. Includes all attachment and accessories required for lifting or digging. Pavement breaker or compactor attachments are not included.

BUCYRUS-ERIE

[B-E]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
25 XC	1360	\$74.25
30 XC	1370	\$74.90
40 C	1475	\$65.84
60 XC	1590	\$121.58
65 C	1592	\$104.56
90 XC	1600	\$133.04

BADGER

[BAGR]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
300 Hydro-Scopic	0550	\$51.44
460 Hydro-Scopic	0555	\$63.39
666 Hydro-Scopic	0560	\$91.17
888 Hydro-Scopic	0600	\$96.84

BANTAM

[BANT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
T 744 Teleskoop	1285	\$59.81
T 888	1310	\$84.49
T 888B	1315	\$97.74

DEVAULT

[DVUT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
TK 15-10	1900	\$43.71

856	4995	\$44.08
856B	4996	\$43.25
875	4997	\$44.82
875B	4998	\$46.25
Series 85	4999	\$40.02

P&H [P&H]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
ALPHA 100 ton	5000	\$234.11
CN T-280	5005	\$120.49
T-150	5290	\$86.04
T-180	5380	\$86.48
T-200	5470	\$87.01
T-250	5560	\$101.98
CN T-250	5561	\$122.86
OMEGA T-250	5570	\$98.27
OMEGA T-300	5580	\$101.53
OMEGA T-350	5585	\$102.76
T-300A	5665	\$96.90
OMEGA T-400	5666M	\$122.04
OMEGA T-450	5669	\$123.75
T-600 XL	5670	\$139.40
OMEGA T-500	5680	\$123.74
OMEGA T-650	5745	\$164.43
T-750	5780	\$119.44

PITMAN [PIT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Hydralift HL 40 thru 95	6670	\$34.89
Hydralift HL 100 thru 170	6675	\$37.82
HL 857	6685	\$42.81
HL 1200, 1545-T2 or 1580	6695	\$45.16
POLECAT	6697	\$45.99
PELICAN	6699	\$48.86

R.O. PRODUCTS [ROP]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
TC-40	6860	\$35.85
TC-50	6862	\$37.42
TC-70	6864	\$38.79
TC-80	6866	\$38.87
TC-85	6868	\$38.39
TC-110	6870	\$42.10
TC-120	6872	\$42.69
TC-125	6874	\$42.35
TC-145	6876	\$45.31
TC-150	6878	\$43.68

**HYDRAULIC CRANES & EXCAVATORS, [HCETG]
TRUCK MTD. LESS CARRIER.**

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90

Includes all lifting and digging attachments and accessories. Truck/carrier to be paid separately. Pavement breaker or compactor attachments are not included.

BUCYRUS-ERIE [B-E]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
H-3 series two	1000	\$35.20
H-5 series two	1300	\$42.25

GALION [GALN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
125 P	1970	\$41.59
150 P	1980	\$50.48

GROVE [GROV]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
TM 100C	2020	\$58.32
TM 200C	2040	\$50.19

**HYDRAULIC PERSONNEL LIFTS & [HYLFT]
AERIAL WORK PLATFORMS**

DELAY FACTOR = 0.25 OVERTIME FACTOR = 0.77

Includes self propelled and power take off(PTO) units whether gas, diesel or electric. Rates for any truck or carrier mounted units shall pay for the truck separately. Reach is rated by Mfr's maximum extension in meters(feet).

BOOM TYPE [BOOM]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	7.6 (25)	00-24	\$13.14
7.6 (25)	15.2 (50)	25-49	\$32.40
15.2 (50)	22.9 (75)	50-74	\$47.31

SCISSOR TYPE [SCIS]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	6.1 (20)	00-20	\$14.49
6.4 (21)	9.1 (30)	21-30	\$17.80
9.4 (31)	15.2 (50)	31-50	\$26.58

LOADERS, CRAWLER

[LDRCL]

DELAY FACTOR = 0.14**OVERTIME FACTOR = 0.88**

Includes all attachments and accessories excluding clam-action buckets and backhoe(see attachment class).

CASE

[CASE]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
350B	2370	\$28.55
450B	2610	\$26.87
455B	2620	\$28.63
455C	2620A	\$31.51
1155D	3555	\$54.78
1155E	3556	\$59.04
1450	3560	\$59.43
1450B	3565	\$66.29
1455B	3568	\$67.18

CATERPILLAR

[CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
931B	3735	\$29.72
931C	3735C	\$31.77
931 LGP	3740	\$27.93
931B LGP	3745	\$30.82
935B	3845	\$35.61
935C	3845C	\$37.97
939C	3900	\$50.04
943	4130	\$47.53
943 LGP	4135	\$44.38
951C 86J 1992 serial	4200	\$39.92
951C 86J 2598 serial	4210	\$45.33
951C LGP 86J 2598 ser	4215	\$46.16
953	4220	\$63.91
953 LGP	4230	\$58.96
955L 85J 6247 serial	4675	\$56.99
955L 85J 13X10129 ser	4680	\$62.88
955L LGP 85J 13X10129	4685	\$63.22
963	4690	\$88.40
963 LGP	4693	\$78.89
973	4695	\$132.29
973 LGP	4698	\$111.19
977K	5014	\$64.36
977K 11K serial	5092	\$68.60
977L 11K 3919 serial	5170	\$80.76
977L 11K 5083 serial	5180	\$89.97
977L 14X serial	5185	\$94.46
977L LGP	5190	\$94.13
983	5248	\$126.97
983B	5265	\$138.78

JOHN DEERE

[DEER]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
JD 350C	5420	\$30.07
JD 450C (4 speed PS)	5805	\$30.67
JD 455D	5807	\$32.42
JD 455E	5809	\$32.65
JD 455G	5809A	\$38.25
JD 555	5810	\$34.78
JD 555A	5812	\$38.56
JD 555B	5814	\$37.79
JD 555G	5814A	\$49.07
JD 655	5815	\$55.44
JD 655B	5817	\$64.56
JD 755	5820	\$51.50
JD 755A	5822	\$64.91
JD 755B	5824	\$74.34
JD 855	5830	\$97.90

DRESSER

[DRES]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
100E (PS)	9000	\$32.01
100G	9005	\$37.55
125E (PS)	9010	\$39.70
125G	9015	\$45.89
175C (PS)	9020	\$78.11
200	9025	\$93.07
250C (PS)	9030	\$92.60
250E (PS)	9035	\$107.08

KOMATSU

[KOMA]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
D 53S-16	7878	\$52.40
D 53S-17	7878A	\$65.10
D 55S-2	7900	\$52.46
D 55S-3	7978	\$52.46
D 57S-1	8000	\$74.53
D 65S-6	8017	\$69.43
D 66S-1	8020	\$102.93
D 75S-2	8056	\$75.16
D 75S-3	8060	\$95.60
D 75S-5	8061	\$136.99
D 155S-1	8080	\$190.96

LOADERS, RUBBER TIRE

[LDRRT]

DELAY FACTOR = 0.14**OVERTIME FACTOR = 0.87**

Includes all attachments and accessories. Clam-action buckets, 4WD and backhoes are excluded unless otherwise noted.

ALLIS-CHALMERS

[A-C]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
710C	0747	\$28.44
714B	0750	\$27.54
714C w/ backhoe	0752	\$30.04
715B w/ backhoe	0765	\$29.45
715C w/ backhoe	0767	\$30.30

CASE

[CASE]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
W-11	1365	\$27.27
W-11B	1368	\$33.00
W-18	1444	\$44.94
W-18 9213140 serial	1450	\$48.43
W-18B	1460	\$52.39
W-20	1472	\$48.55
W-20B	1480	\$49.32
W-20C	1482	\$53.18
W-30	1565	\$72.63
480B	1636	\$22.04
480B w/ backhoe	1640	\$23.33
480C	1650	\$28.64
480C w/ backhoe	1660	\$30.18
480D	1662	\$32.30
480D w/ backhoe	1664	\$34.22
480E w/ backhoe	1666	\$28.22
480E LL	1667	\$27.02
480F w/ backhoe	1668	\$29.51
480F LL	1669	\$27.76
480LL	1677	\$32.34
570L XT 4WD	1690	\$32.16
580B w/ backhoe	1705	\$29.23
580C	1710	\$23.57
580C w/ backhoe	1715	\$25.45
580D	1717	\$24.90
580D w/ backhoe	1720	\$27.37
580 Super D	1725	\$27.19
580 Super D w/ backhoe	1727	\$29.70
580 Super E	1731	\$27.80
580 Super E w/ backhoe	1735	\$30.52
580K w/ backhoe	1739	\$30.80
580K 4WD w/ backhoe	1740	\$31.88
580 Super K w/ backhoe	1742	\$34.00
580L w/ backhoe	1743	\$34.25
580 Super L 4WD w/ backhoe	1744	\$39.93

590 Turbo w/ backhoe	1745	\$41.50
590 Super L 4WD w/ backhoe	1746	\$43.90
621	1750	\$56.01
721	1752	\$68.15
821	1754	\$83.50
680E w/ backhoe	1840	\$39.05
680G w/ backhoe	1850	\$37.75
680H w/ backhoe	1852	\$40.61
680K w/ backhoe	1854	\$44.02
680L w/ backhoe	1856	\$44.74
680L 4WD w/ backhoe	1857	\$45.54
780 w/ backhoe	1864	\$49.50
780B w/ backhoe	1866	\$53.59
780C w/ backhoe	1867	\$54.65
780D w/ backhoe	1868	\$55.40
780D 4WD w/ backhoe	1869	\$56.77

CATERPILLAR

[CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
416 w/ backhoe	1860	\$30.89
416 Series II w/ backhoe	1860A	\$31.11
416B 4WD w/ extend-a-hoe	1861A	\$38.57
416C 4WD w/ backhoe	1861C	\$40.16
416D w/ backhoe	1861D	\$35.36
416D 4WD w/ backhoe	1861D4	\$36.45
420D w/ backhoe	1861M	\$39.56
420D 4WD w/ backhoe	1861M4	\$40.65
420E	1861N	\$48.56
426 w/ backhoe	1862	\$34.92
426 Series II w/ backhoe	1862A	\$35.15
426C w/ backhoe	1862C	\$43.99
426C 4WD w/ backhoe	1862C4	\$45.39
428 w/ backhoe	1864	\$34.89
428 Series II w/ backhoe	1864A	\$35.12
430D	1865D	\$48.51
430E	1865E	\$51.39
436 w/ backhoe	1866	\$37.97
436 Series II w/ backhoe	1866A	\$38.15
446 w/ backhoe	1868	\$49.64
446B w/ backhoe	1868B	\$55.18
446D	1868D	\$57.78
450E	1869E	\$69.44
910	1870	\$33.05
910E	1870E	\$39.06
916	1885	\$44.25
920	1894	\$40.25
926	2065	\$51.33
926E	2067	\$55.90
928G	2070G	\$67.66
930 41K serial	2088	\$49.10
930G	2088G	\$80.15

936	2100	\$62.52	275B	2496	\$166.85
936E	2110	\$68.29	275C	2497	\$185.56
936F	2120	\$70.99	JOHN DEERE	[DEER]	
938F	2130	\$72.79	<u>Model</u>	<u>Code</u>	<u>Rate</u>
938G	2130G	\$82.11	JD-210C	2485	\$25.43
950 90A serial	2228	\$50.90	JD-210C w/ backhoe	2490	\$25.77
950 31K & 81J serial	2270	\$63.27	JD-210LE	2495	\$33.73
950B	2272	\$78.33	JD-310A w/ backhoe	2504	\$26.99
950E	2300	\$83.82	JD-310B w/ backhoe	2506	\$27.68
950F	2301	\$88.12	JD-310C w/ backhoe	2507	\$30.38
950F Series II	2303	\$91.84	JD-310D w/ backhoe	2507D	\$34.54
950G	2310	\$98.93	JD-310E w/ backhoe	2507E	\$35.41
950H	2310H	\$115.94	JD-310SE w/ backhoe	2507F	\$39.60
962G	2320G	\$107.92	310G	2507G	\$36.32
966C	2340	\$94.52	JD-315SE w/ backhoe	2507H	\$40.24
966D	2350	\$103.11	JD-410 w/ backhoe	2508	\$29.65
966E	2360	\$114.34	JD-410B w/ backhoe	2508B	\$30.35
966F	2361	\$116.94	JD-410C w/ backhoe	2508C	\$35.42
966G	2362	\$132.58	JD-410D w/ backhoe	2508D	\$42.59
966H	2362H	\$155.54	JD-410E w/ backhoe	2508E	\$44.64
966K	2362K	\$159.00	410G	2508G	\$45.61
970F	2370	\$138.21	410J 4WD	2508J	\$53.46
972G	2372G	\$147.56	410K	2508K	\$56.56
980B	2376	\$115.72	JD-444	2510	\$39.16
980C	2378	\$146.21	JD-444C	2515	\$41.17
980F	2381	\$151.05	JD-444D	2520	\$42.18
980G	2382	\$166.82	JD-444E	2521	\$46.08
980H	2382H	\$183.60	JD-500C w/ backhoe	2592	\$38.54
988 87A6868 serial	2398	\$140.77	JD-510 w/ backhoe	2620	\$35.11
988B 50W serial	2436	\$210.91	JD-510B w/ backhoe	2625	\$34.59
992B 25K serial	2460	\$253.88	JD-510C w/ backhoe	2630	\$40.53
992C	2470	\$405.59	JD-510D w/ backhoe	2630D	\$48.56
IT 12	2472	\$33.82	JD-544B	2660B	\$48.58
IT 12B	2472B	\$39.47	JD-544C	2660C	\$50.21
IT 14F	2473	\$45.94	JD-544D	2660D	\$49.11
IT 18	2474	\$43.00	JD-544E	2660E	\$54.44
IT 18B	2475	\$48.74	JD-544G	2660G	\$60.71
IT 28	2476	\$51.81	544J	2660J	\$80.22
IT 28B	2477	\$56.62	544K	2660K	\$89.52
IT 28F	2477G	\$65.85	JD-610B w/ backhoe	2690	\$39.55
IT 28G	2478	\$69.06	JD-610C w/ backhoe	2691	\$44.68
IT 38G	2480	\$79.43	JD-624E	2700	\$65.46
IT 62G	2482	\$109.20	JD-624G	2700G	\$74.92
CLARK	[CLRK]		JD-624H	2700H	\$81.91
<u>Model</u>	<u>Code</u>	<u>Rate</u>	JD-644B	2710	\$67.18
35C	2484	\$40.74	JD-644C	2715	\$70.12
45C	2486	\$47.65	JD-644D	2717	\$71.92
55C	2488	\$57.40	JD-644E	2719	\$78.58
75C	2491	\$75.36	JD-644G	2719B	\$90.54
125B	2492	\$95.83	JD-644H	2719H	\$97.22

644J	2719J	\$109.42	HOUGH	[HOUG]
JD-710B w/ backhoe	2720	\$50.32	<u>Model</u>	<u>Code</u> <u>Rate</u>
JD-710C w/ backhoe	2721	\$56.07	H65C	3578 \$64.00
JD-710D w/ backhoe	2722	\$62.09	H-90E	3884 \$112.41
JD-710D 4WD w/ backhoe	2722D	\$64.05	H-100C	3954 \$131.26
710G	2722G	\$66.27	INTERNATIONAL	[INTL]
JD-744H	2723	\$132.84	<u>Model</u>	<u>Code</u> <u>Rate</u>
744J	2723J	\$158.64	260A	2260 \$29.02
JD-844	2725	\$125.12	260A w/ backhoe	2270 \$30.68
DRESSER	[DRES]		270A w/ backhoe	2280 \$33.82
<u>Model</u>	<u>Code</u>	<u>Rate</u>	280A w/ backhoe	2285 \$42.01
510B	2310	\$38.40	J C B	[JCB]
510C	2310C	\$51.69	<u>Model</u>	<u>Code</u> <u>Rate</u>
515B	3517	\$49.77	214S w/ backhoe	4430 \$41.36
515C	3517C	\$61.33	215S w/ backhoe	4435 \$45.57
520B	3519	\$57.69	217S w/ backhoe	4440 \$48.90
520C	3519C	\$73.19	3C 1550 2WD w/ hoe	4448 \$29.40
530	3520	\$81.16	3D 1700 4WD w/ hoe	4450 \$39.55
530C	3520C	\$89.96	1400B w/ backhoe	4455 \$33.33
540	3530	\$113.78	1550B w/ backhoe	4457 \$38.17
550	3540	\$113.41	1600B w/ backhoe	4458 \$44.04
FIAT-ALLIS	[F-A]		1700B w/ backhoe	4459 \$45.11
<u>Model</u>	<u>Code</u>	<u>Rate</u>	KAWASAKI	[KAWA]
545B	3042	\$46.73	<u>Model</u>	<u>Code</u> <u>Rate</u>
745C	3046	\$91.50	60Z IV	4300 \$57.63
FR 10	3049H	\$49.66	65Z IV	4310 \$64.46
FR 10B	3049I	\$54.47	KSS 80Z II	4330 \$81.72
FR 20	3050	\$104.88	80Z III	4335 \$96.39
FR 30	3051	\$137.71	80Z IV	4340 \$98.48
FR 20B	3051B	\$117.65	85Z IV	4345 \$123.17
FR 35	3052	\$184.55	90Z III	4350 \$136.01
FORD	[FORD]		90Z IV	4355 \$140.13
<u>Model</u>	<u>Code</u>	<u>Rate</u>	95Z IV-2	4360 \$181.16
545C	3054	\$27.48	KOMATSU	[KOMA]
650 w/ backhoe	3056	\$30.06	<u>Model</u>	<u>Code</u> <u>Rate</u>
655A w/ backhoe	3056F	\$34.38	W 120-3	4520 \$94.81
655C w/ backhoe	3056G	\$38.14	W 180-1	4525 \$134.72
750 w/ backhoe	3057	\$39.73	WA 200-1	4536 \$54.06
755 w/ backhoe	3061	\$42.91	WA 250-1	4537 \$74.41
755B w/ backhoe	3063	\$48.94	WA 300-1	4538 \$70.35
755A w/ backhoe	3065	\$47.54	WA 320-1	4539 \$87.34
A-62	3114	\$41.85	WA 350-1	4540 \$83.65
A-64	3116	\$50.77	WA 380-1	4541 \$104.23
A-66	3118	\$66.51	WA 380-3	4541C \$104.93
FURUKAWA	[FURU]		WA 400-1	4542 \$99.50
<u>Model</u>	<u>Code</u>	<u>Rate</u>	WA 420-3	4543C \$120.85
FL 320A	3120M	\$93.27	WA 450-1	4544 \$124.42
FL 330	3120S	\$101.82		

WA 450-2	4544B	\$140.44
WA 450-3	4544C	\$143.42
WA 470-1	4545	\$136.72
WA 500-1	4546	\$167.55
WA 600-1	4550	\$246.49
WB 140-2 4WD	4700	\$43.82
WB 150-2 4WD	4710	\$50.62

L-180C	9602C	\$141.86
L-190	9605	\$152.68

LEADS, PILE DRIVING	[LEADS]
----------------------------	------------------

DELAY FACTOR = 0.47 **OVERTIME FACTOR = 0.58**

FIXED **[FIXD]**

Includes headblock, taper top, tip sled and connector, foot yoke, foot yoke sheave, intermediate flights, and all attachments and accessories. Rated in accordance with height of the lead measured in meters (linear feet)

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	16.8 (55) (w/o spotter)	0100	\$20.03
16.8 (55)	32.0 (105) (w/o spotter)	0200	\$25.53
over	32.0 (105) (w/o spotter)	0300	\$31.98
0	16.8 (55) (w/ spotter)	1100	\$33.86
16.8 (55)	32.0 (105) (w/ spotter)	1200	\$40.40
over	32.0 (105) (w/ spotter)	1300	\$47.90

SWINGING **[SWNG]**

Includes headblock, taper top, tip sled and connector, foot yoke, foot yoke sheave, intermediate flights, and all attachments and accessories. Rated in accordance with the height of the lead measured in meters (linear feet).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	16.8 (55) (w/o spotter)	0400	\$13.27
16.8 (55)	32.0 (105) (w/o spotter)	0500	\$18.48
over	32.0 (105) (w/o spotter)	0600	\$24.93
0	16.8 (55) (w/ spotter)	1400	\$27.10
16.8 (55)	32.0 (105) (w/ spotter)	1500	\$33.35
over	32.0 (105) (w/ spotter)	1600	\$40.85

NON-OPERATED EQUIPMENT (DAILY	[NONOP]
RATES)	

DELAY FACTOR = 0.56 **OVERTIME FACTOR = 1.00**

Note various units for different items. The following allowance is entered on the extra work bill by using the (unit listed x number of days) in the hours worked column. The following list is limited to items with long estimated lives. Additional traffic related items such as cones and barricades, are still listed under TRAFIC in this publication. Other non-operated items with short estimated lives should be treated as materials and should not be "rented". Non rented items are 1) intended to be job specific (amortized over the life of the project) and 2) have an estimated life measured by number of uses rather than a length of time.

MISCELLANEOUS **[MISC]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Casing, 450 mm dia, per 0.3 m (Casing, 18" dia, per lf)	0120	\$0.04
Casing, 650 mm dia, per 0.3 m (Casing, 26" dia, per lf)	0130	\$0.06
Casing, 900 mm dia, per 0.3 m (Casing, 36" dia, per lf)	0140	\$0.08
Casing, 1800 mm dia, per 0.3 m (Casing, 72" dia, per lf)	0150	\$0.20
Casing, 2400 mm dia, per 0.3 m (Casing, 96" dia, per lf)	0160	\$0.25

MASSEY FERGUSON **[M-F]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
MF 44C	5143	\$50.02
MF 50H Series S	5150	\$29.56
MF 50H Series S, 4WD	5152	\$30.25
MF 50HX Series S	5154	\$31.81
MF 50HX Series S, 4WD	5156	\$32.69
MF 55C	5170	\$64.31
MF 60 w/ backhoe	5171	\$31.66
MF 60H Series S w/ hoe	5172	\$34.09
MF 66C	5174	\$82.54
MF 80 w/ backhoe	5182	\$44.90
MF 88	5184	\$131.03
640	6000	\$29.86
650	6010	\$31.97

NEW HOLLAND **[NHND]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
545D	0100	\$28.75
575E w/ backhoe	0110	\$40.85
655D w/ backhoe	0120	\$36.89
655E w/ backhoe	0130	\$44.22
675D 4WD w/ backhoe	0140	\$42.66
675E 4WD w/ backhoe	0150	\$50.65

TEREX **[TERX]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
70C	7938	\$118.61
72-61	8036	\$145.25
72-71B	8055	\$190.71
72-81	8080	\$228.01

VOLVO-MICHIGAN-EUCLID **[VME]**

<u>Model</u>	<u>Code</u>	<u>Rate</u>
175B	6186	\$117.30
175C	6186C	\$138.01
275B	6330	\$149.99
275C	6330C	\$185.56
L-70C	9570C	\$62.53
L-90	9575	\$75.08
L-120	9595	\$97.28
L-120C	9595C	\$100.40
L-150C	9598C	\$125.56
L-160	9600	\$131.10

Casing, 2700 mm dia, per 0.3 m (Casing, 108" dia, per lf)	0170	\$0.29	Shoring, 2.1 m deep x 2235 mm wide, per section (Shoring, 7' deepx88" wide trench, per section)	0540	\$1.36
Casing, 3000 mm dia, per 0.3 m (Casing, 120" dia, per lf)	0180	\$0.38	Shoring, 2.4 m deep x 4.6 m wide, per 3.0 m (Shoring, 8' deepx15' wide trench box, per 10')	0550	\$9.36
Pile, all depths "H" pile, per 45.0 kg (Pile, all depths "H" pile, per hundred-weight)	0190	\$0.04	Shoring, 2.4 m deep x 2.4 m max width, per 7.3 m(8' deep x 8' max width trench box, per 24')	0560	\$18.43
Pipe, 250-300 mm dia, per 0.3 m (Pipe, 10-12" dia, per lf)	0200	\$0.02	Shoring, 3.0 m deep x 2.4 m max box, per 4.9 m (Shoring, 10' deepx8' max trench box, per 16')	0570	\$16.55
Plate, 22 mm thick, per 9.3 sm (Plate, 7/8" thick, per 100 sf)	0210	\$1.23	Shoring, 3.0 m deep x 2.4 m max box, per 7.3 m (Shoring, 10' deepx8' max trench box, per 24')	0580	\$23.01
Plate, 25 mm thick, per 9.3 sm (Plate, 1" thick, per 100 sf)	0220	\$1.40	Wood, 50 mm x255 mm, per 30.5 m (Wood, 2"x10", per 100 lf)	0605	\$0.16
Plate, 38 mm thick, per 9.3 sm (Plate, 1.5" thick, per 100 sf)	0230	\$2.10	Wood, 50 mm x305 mm, per 30.5 m (Wood, 2"x12", per 100 lf)	0610	\$0.20
SCAFFOLDING, SHORING, [SSFW]			Wood, 100mm x100mm, per 30.5 m (Wood, 4"x4", per 100 lf)	0615	\$0.13
FALSEWORK			Wood, 100 mm x150 mm, per 30.5 m (Wood, 4"x6", per 100 lf)	0620	\$0.19
<u>Model</u>	<u>Code</u>	<u>Rate</u>	Wood, 100 mm x205 mm, per 30.5 m (Wood, 4"x8", per 100 lf)	0625	\$0.27
Metal form, 1.8 m x3.0 m, per 14.6 m (Metal form, 6x10 box culvert, per 48 lf)	0310	\$42.88	Wood, 100 mm x305 mm, per 30.5 m (Wood, 4"x12", per 100 lf)	0630	\$0.41
Metal form, 2.4 m x3.7 m, per 15.2 m (Metal form, 8x12 box culvert, per 50 lf)	0320	\$47.52	Wood, 150 mm x305 mm, per 30.5 m (Wood, 6"x12", per 100 lf)	0635	\$0.67
Metal form, 2.1 m x4.3 m, per 15.2 m (Metal form, 7x14 box culvert, per 50 lf)	0330	\$52.23	Wood, 150 mm x455 mm, per 30.5 m (Wood, 6"x18", per 100 lf)	0640	\$1.09
Metal form, type 25 barrier, per 3.0 m (Metal form, type 25 barrier, per 10 lf)	0340	\$2.61	Wood, 205 mm x405 mm, per 30.5 m (Wood, 8"x16", per 100 lf)	0645	\$1.33
Metal form, type 26 barrier, per 3.0 m (Metal form, type 26 barrier, per 10 lf)	0350	\$2.76	Wood, 305 mm x455 mm, per 30.5 m (Wood, 8"x18", per 100 lf)	0650	\$1.50
Metal form, type 27 barrier, per 3.0 m (Metal form, type 27 barrier, per 10 lf)	0360	\$2.38	Wood, 305 mm x305 mm, per 30.5 m (Wood, 12"x12", per 100 lf)	0655	\$1.29
Metal form, type 50 barrier, per 3.0 m (Metal form, type 50 barrier, per 10 lf)	0370	\$2.57	Wood form, type 27 barrier, per 2.4 m (Wood form, type 27 barrier, per 8 lf)	0660	\$0.28
Metal form, 1.8 m x 3.7 m girder panel, per 0.1 sm (6x12 girder panel, per sf)	0380	\$0.17	Wide flange beam, all depths, per 45 kg (Wide flange beam, all depths, per hundred wt.)	0670	\$0.04
Metal form, all heights paving, per 3.0 m (Metal form, all heights paving, per 10 lf)	0390	\$0.04			
Scaffolding, 1.5 m section, per section (Scaffolding, 5' section, per section)	0410	\$0.54	TANK [TANK]		
Scaffolding, 3.0 m section, per section (Scaffolding, 10' section, per section)	0420	\$1.20	<u>Model</u>	<u>Code</u>	<u>Rate</u>
Scaffolding, 4.6 m section, per section (Scaffolding, 15' section, per section)	0430	\$1.58	Tank, metal, 0-2270 liters (0-600 gallons)	0710	\$0.73
Scaffolding, bottom/top section, per 1.5 m section (per 5 ft section)	0440	\$0.74	Tank, metal, 2270-4540 liters (600-1200 gal)	0720	\$1.00
Scaffolding, 2.1 m high, rolling (Scaffolding, 7' high, rolling)	0450	\$1.12	Tank, metal, 4540-9840 liters (1200-2600 gal)	0730	\$2.47
Scaffolding, spider staging, plus air compressor	0460	\$23.85	Tank, metal, 22 710 liters (6000 gallons)	0740	\$4.97
Shoring, 1.1 m deep x 2235 mm wide, per section (Shoring,3.5' deep x 88" wide trench, per section)	0510	\$1.23	Tank, metal, 28 390 liters (7500 gallons)	0750	\$6.24
Shoring, 1.2 m deep x 3.7 m wide box, per 7.3 m (Shoring, 4' deepx12' wide trench box, per 24')	0515	\$11.33	Tank, metal, 30 280 liters (8000 gallons)	0760	\$6.60
Shoring, 1.5 m deep x 2235 mm wide, per section (Shoring, 5' deep x 88" wide trench, per section)	0520	\$1.29	Tank, metal, 37 850 liters (10000 gallons)	0770	\$7.32
Shoring, 2.1 m deep x 1397 mm wide, per section (Shoring, 7' deep x 55" wide trench, per section)	0530	\$1.14			

TRAFFIC SAFETY [TRAF]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Crash cushion barrel, filled, each	0810	\$1.21
K-rail, temporary concrete barrier, per 6.1 m (20 lf)	0820	\$0.48

PAVEMENT GRINDERS, DIAMOND BLADES [PGDIA]

DELAY FACTOR = 0.10 OVERTIME FACTOR = 0.91

Includes water (but not water truck or trailer), coolant, cutting compounds and all attachments and accessories. Replacement blades are included in the rates listed below.

CONCUT [CCUT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BC-38 (136 blades)	0500	\$161.92
BC-244 (187 blades)	0505	\$202.37
BC-1268 (48 blades)	0510	\$63.85

CUSHION CUT [CUCT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
HG-130A (127 blades)	0600	\$159.13
PC-390 (171 blades)	0610	\$244.70

PENHALL [PENH]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
G-38 (172 blades)	0800	\$310.34

TARGET [TARG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
CG-65 (41 blades)	0900	\$100.72
PRM-3804 (170 blades)	0905	\$341.22

PAVEMENT GRINDERS, TUNGSTEN-CARBIDE BITS [PGT-C]

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88

Includes water (but not water truck or trailer), coolant, cutting compounds and all attachments and accessories. Replacement bits or tips are included in the rates listed below.

BARBER-GREENE [B-G]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
RX-20	0100	\$157.96
RX-30	0105	\$250.34
RX-40B	0110	\$287.09
RX-50	0115	\$337.80
RX-80B	0120	\$555.38

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
PM-800	0200	\$437.50
PR-105	0201	\$78.92
PR-275	0205	\$213.47
PR-450	0210	\$306.95
PR-750	0215	\$440.46

PR-750B	0216	\$465.20
PR-1000	0220	\$607.60

C.M.I. [CMI]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
PR-275 RT	0150	\$201.77
PR-375	0155	\$254.17
PR-450	0160	\$291.47
PR-525	0165	\$308.74
PR-500FL	0170	\$342.63
PR-750	0175	\$423.24
PR-800-7	0177	\$464.39
PR-1000	0180	\$521.66

INGERSOLL-RAND [I-R]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
MW-175	0280	\$88.24
MW-250	0285	\$96.24
MW-250C	0286	\$116.64
MT-6520 (crawler)	0300	\$284.79
MW-6520	0305	\$207.09
MW-6520HC	0310	\$260.80
MT-7000	0315	\$358.47

WIRTGEN [WIRT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
300VC	0380	\$34.94
1000VC	0390	\$134.88
1900DC	0395	\$306.42
2000VC	0400	\$296.64
2100VC	0402	\$383.38
2200VC	0405	\$492.59
3500VC	0410	\$505.08
4200VC	0420	\$522.70

PUMPS, WATER HOSE [PUMWA]

DELAY FACTOR = 0.37 OVERTIME FACTOR = 0.66

Centrifugal and diaphragm types (including submersibles). Rate includes power (gas, diesel or electric generator), 7.6 meters (25 lineal feet) of suction hose, 15.2 meters (50 lineal feet) of discharge hose, foot valve and all fittings, attachments and accessories.

A PUMP [APMP]

Listed by Mfr's rated capacity measured in thousands of liters per minute (thousands of gallons per hour) at 3.0 meters (10 feet) of suction head.

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	0.6 (10)	000-010	\$3.04
0.6 (10)	1.3 (20)	010-020	\$4.53
1.3 (20)	1.9 (30)	020-030	\$5.61
1.9 (30)	3.2 (50)	030-050	\$19.39
3.2 (50)	7.9 (125)	050-125	\$23.60
7.9 (125)	15.8 (250)	125-250	\$28.21

INLET-SUCTION HOSE [INHS]

Additional 7.6 meter (25 foot) lengths of suction hose shall be paid based on the inside hose diameter in millimeters (inches).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	60 (2.5)	0-2.5	\$0.07
60 (2.5)	80 (3)	2.5-3.5	\$0.12
80 (3)	100 (4)	3.5-4	\$0.17
100 (4)	150 (6)	4-6	\$0.28

OUTLET-DISCHARGE HOSE [OUHS]

Additional 15.2 meter (50 foot) lengths of discharge hose shall be paid based on the inside hose diameter in millimeters (inches).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	60 (2.5)	0-2.5	\$0.05
60 (2.5)	90 (3.5)	2.5-3.5	\$0.10
90 (3.5)	100 (4)	3.5-4	\$0.14
100 (4)	150 (6)	4-6	\$0.19

ROLLERS, TANDEM STEEL WHEELS [ROL-2]

DELAY FACTOR = 0.13 OVERTIME FACTOR = 0.88

Includes all attachments and accessories.

BOMAG [BMAG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BW-4AS	1150	\$20.57
BW-6AS	1155	\$22.19
BW-10AS	1160	\$37.36
BW-12AS	1165	\$38.13

DRESSER [DRES]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
S3-5B	2500	\$26.52
S8-12A	2520	\$35.44
S10-14A	2525	\$36.21

FERGUSON [FERG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
3-5 ton	4048	\$15.83
3-5A	4048A	\$17.10
4-6A	4142A	\$17.25
5-8 ton	4236	\$37.89
5-8A	4240	\$29.90
8-12 ton	4424	\$30.78
8-12B	4424B	\$33.37
8-12A	4430	\$30.89
10-14 ton	4450	\$31.67
10-14A	4455	\$31.41
10-14B	4455B	\$33.93

GALION [GALN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
4-6 ton roll-o-static	4650	\$24.68
S4-6A, S4-6B	4670	\$27.24

5-8 ton roll-o-static	4800	\$28.95
S5-8A	4820	\$32.05
8-10.5 ton roll-o-static	4988	\$29.59
S8-10.5A	5000	\$32.75
8-12 ton roll-o-static	5176	\$29.90
S8-12A	5190	\$33.40

HYSTER [HYST]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
C 330A 3-5 ton	6520	\$27.00
C 330B 3-5 ton (Hypac)	6520B	\$22.01
C 330A 4-6 ton	6525	\$28.36
C 330B 4-6 ton (Hypac)	6526	\$24.14
C 340A 5-8 ton	6530	\$32.46
C 340A 8-10 ton	6540	\$33.02
C 340B 5-8 ton	6545	\$30.15
C 340C 5-8 ton (Hypac)	6546	\$33.03
C 340B 8-10 ton	6548	\$30.86
C 340C 8-10 ton (Hypac)	6549	\$33.50
C 350B 8-12 ton	6710	\$33.90
C 350B 10-14 ton	6740	\$34.40
C 350C 8-12 ton	6750	\$32.14
C 350C 10-14 ton	6755	\$32.84
C 350D 8-12 ton	6757	\$33.60

INGRAM [INGM]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
4-6 ton FB	6900	\$20.79
5-6.5 ton FB	6965	\$22.33
8-12 ton HB	7175	\$31.06
10-14 ton HB	7275	\$31.67

REXNORD [RXND]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
3-5 ton	8566	\$19.33
4-6 ton	8572	\$19.91
5-8 ton	8578	\$43.16
7-10 ton	8584	\$43.36
8-12 ton	8590	\$43.71
10-14 ton	8596	\$44.05

ROLLERS, RUBBER TIRE, SELF PROPELLED [ROLRT]

DELAY FACTOR = 0.19 OVERTIME FACTOR = 0.83

Includes all attachments and accessories.

BUFFALO-BOMAG [B-B]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BW 20R	2624	\$32.31

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
PS 110	3460	\$35.69
PS 130	3465	\$35.10
PS 180	3470	\$37.31
PS 200B	3480	\$46.84

DYNAPAC [DYPC]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
CP 15	3500	\$34.11
CP 21	3510	\$43.47
CP 27	3520	\$55.47

GALION [GALN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
3500	4310	\$33.16
P 3000	4315	\$31.51
P 3500A	4320	\$34.33

HYSTER [HYST]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
C 530A	5401	\$34.62
C 550A	5494	\$38.34

ROLLER-TAMPING, SEGMENTED, SHEEPSFOOT, SELF PROPELLED [ROTAM]

DELAY FACTOR = 0.12 OVERTIME FACTOR = 0.90

Includes all attachments and accessories.

BUFFALO-BOMAG [B-B]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
K 300	1630	\$64.38
K 301	1635	\$74.46
K 401	1638	\$90.55

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
815	2300	\$78.36
815B	2310	\$120.08
815F	2320	\$131.67
825B	2500	\$130.08
825C	2510	\$177.96
835	2700	\$163.56

RAYGO [RAGO]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
30	6490	\$63.70
45	6500	\$97.58
RAM PAK 45	6505	\$105.33

REXNORD [RXND]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
3-30	7120	\$77.27
3-35 PACTOR	7127	\$98.84
3-45 PACTOR	7130	\$124.65
3-50, 3-50A PACTOR	7140	\$134.61
3-55, 3-55B PACTOR	7150	\$168.67

ROLLERS-TAMPING, SEGMENTED, SHEEPSFOOT, TOWED [ROTAT]

DELAY FACTOR = 0.44 OVERTIME FACTOR = 0.61

Includes all attachments and accessories. Listed by drum dimensions in millimeters (feet) in either direction. The first digit is the diameter and the second digit is the length of each drum.

SINGLE DRUM UNIT [ADRU]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
1220 mm x1220 mm (4'X4') & under	4X4	\$1.88
over 1220 mm (4') - not over 1520 mm (5')	4X5	\$2.13
over 1520 mm (5')	5	\$3.86

DOUBLE DRUM UNIT [DDRU]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
1220 mm x1220 mm (4'X4') & under, each	4X4	\$4.54
over 1220 mm (4') - not over 1520 mm (5'), each	4X5	\$13.75
over 1520 mm (5'), each	5	\$25.33

ROLLERS, VIBRATORY, SELF PROPELLED [ROVIB]

DELAY FACTOR = 0.20 OVERTIME FACTOR = 0.82

Includes all attachments and accessories.

BUFFALO-BOMAG [B-B]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BW 210	2060	\$50.50
BW 210A	2070	\$52.50
BW 213	2080	\$51.60
BW 214	2090	\$53.34

BOMAG [BMAG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
BW 35	0700	\$5.99
BW 60, 60S	0800	\$8.87
BW 65, 65S	0900	\$6.27
BW 75, 75S	1000	\$9.91
BW 85T	1200	\$17.73
BW 90	1300	\$11.27

BW 100AD-3	1325C	\$28.48	CB 534C	8067C	\$72.59
BW 120AD	1350	\$28.63	CB 534D OR XW	8067D	\$92.41
BW 142PD	1359	\$34.83	CS 551	8070	\$76.71
BW 151AD	1365	\$50.35	CP 553 padfoot drum	8075	\$81.50
BW 170AD, D	1380	\$42.92	CS 553 smooth drum	8080	\$77.95
BW 172AD, D	1385	\$43.70	CP 563 padfoot drum	8082	\$85.12
BW 202AD	1400	\$68.80	CS 563 smooth drum	8083	\$81.27
BROS	[BROS]		CS 563C	8083C	\$87.43
<u>Model</u>	<u>Code</u>	<u>Rate</u>	CB 614	8085	\$87.70
VM 255	2023	\$43.88	CB 634	8095	\$87.31
VM 268, VM 268H	2024	\$54.19	CB 634C	8095C	\$89.29
VM 278	2025	\$80.45	DYNAPAC	[DYPC]	
CASE	[CASE]		<u>Model</u>	<u>Code</u>	<u>Rate</u>
<u>Model</u>	<u>Code</u>	<u>Rate</u>	LR 90	2401	\$12.14
50B	2228	\$6.16	A 36V, A 36D	2405	\$29.77
W 251	2400	\$20.47	CA 12	2409A	\$37.93
252, W 252	2405	\$25.81	CA 12D	2409B	\$33.72
752, W 752	2450	\$47.09	CA 12PD	2409E	\$34.20
1102, W 1102	2500	\$60.64	CA 12PDB strikeoff blade	2409H	\$32.93
1102D, W 1102D	2505	\$63.15	CA 15	2410	\$51.60
602D	2510	\$41.86	CA 15A	2420	\$46.89
752B	2520	\$50.11	CA 15D	2421	\$55.08
CATERPILLAR	[CAT]		CA 20D	2422	\$46.13
<u>Model</u>	<u>Code</u>	<u>Rate</u>	CA 15PD	2425	\$47.76
CB 54	7000	\$85.85	CA 25	2430	\$66.47
CS 56	7020	\$94.26	CA 25S	2440	\$64.52
CB 64	7400	\$101.24	CA 25A, CA 25D	2450	\$69.49
CB 214	8025	\$25.01	CA 25PD	2455	\$72.21
CB 214B	8026	\$26.22	CA 25T	2460	\$58.31
CB 224	8030	\$26.11	CA 30	2462	\$70.50
CB 224B	8031	\$28.09	CA 30D	2464	\$75.01
CB 224C	8031C	\$28.88	CA 51S, CA 51D	2466	\$88.07
CB 224E	8031E	\$32.02	CA 55D	2468	\$90.95
CB 314	8035	\$27.89	CA 151PDB	2469	\$66.39
CP 323 padfoot drum	8040	\$46.31	CC 10, CC 10 series II	2470	\$26.13
CS 323 smooth drum	8042	\$44.61	CC 10A	2472	\$22.17
CB 414	8045	\$44.93	CC 102	2472C	\$28.63
CS 431	8050	\$41.15	CC 12	2472E	\$28.69
CS 431B	8051	\$55.57	CC 14	2473	\$41.30
CP 433 padfoot drum	8055	\$47.60	CC 21	2474	\$44.24
CP 433B padfoot drum	8056	\$61.88	CC 21 II	2474B	\$47.37
CP 433E	8056E	\$77.54	CC 211	2474C	\$55.49
CS 433 smooth drum	8060	\$46.92	CC 42 II Dynatronic	2475	\$70.26
CS 433B smooth drum	8061	\$58.94	CC 42A	2476	\$69.19
CB 434	8062	\$52.12	CC 50	2482	\$73.96
CB 434D	8062D	\$65.36	CC 50A	2488	\$85.99
CB 514	8065	\$56.81	CC 50PD	2488E	\$135.27
CB 534	8067	\$72.19	CC 50S	2489	\$127.08
			DD 18	2498	\$10.15
			300V	2499E	\$13.24

2100V	2499H	\$12.77	SPF 48	3890	\$53.77
ESSICK	[ESIK]		SPF 48B	3892	\$54.99
<u>Model</u>	<u>Code</u>	<u>Rate</u>	SP 54	4000	\$50.01
VR 30RE	2700	\$7.97	SP 54DD	4005	\$52.02
VR 42RE	2820	\$20.35	SPA 54	4010	\$50.90
V 30WR, V 30W2-R	2902	\$8.51	SPF 54	4020	\$55.79
			SP 56	4030	\$59.51
HYSTER	[HYST]		SP 56DD	4035	\$62.41
<u>Model</u>	<u>Code</u>	<u>Rate</u>	SP 56DH	4037	\$83.04
C 612B	3450	\$48.37	SPF 56	4040	\$64.22
C 610A	3500	\$34.51	SPF 56B	4050	\$67.14
C 610B	3540	\$46.60	SPF 56DH	4080	\$84.53
C 615B	3562	\$48.73	SPF 56DHB	4090	\$88.44
C 617B	3563	\$49.23	SP 60	4100	\$102.69
C 620B	3566	\$48.11	SP 84	4105	\$87.83
C 625B	3570	\$49.83	SP 60DD	4110	\$126.04
C 627B	3572	\$50.51	SPF 60	4120	\$130.73
C 727A	3572E	\$69.44	SPF 60B	4130	\$138.74
C 748A (Hypac/Hyster)	3572F	\$30.39	SPF 60C	4132	\$120.06
C 766A	3572G	\$62.90	SPF 84	4133	\$89.55
C 766B (Hypac/Hyster)	3572H	\$75.39	SPF 84B	4134	\$94.03
C 850A	3572J	\$72.95	SD 40D	4138	\$46.73
C 850B (Hypac/Hyster)	3572K	\$87.55	SD 40F w/ blade	4138FB	\$48.25
C 852A	3572N	\$78.49	SD 70	4139	\$53.07
C 852B (Hypac/Hyster)	3572P	\$91.06	SD 100	4140	\$69.76
C 860A	3572S	\$77.18	SD 100D	4140D	\$83.39
C 860B (Hypac/Hyster)	3572T	\$85.72	SD 100F	4140F	\$83.95
			SD 115D	4141D	\$101.35
INGERSOLL-RAND	[I-R]		SD 150D	4143D	\$109.45
<u>Model</u>	<u>Code</u>	<u>Rate</u>	KOEHRING-BOMAG	[KOBO]	
DD 22	3565	\$33.26	<u>Model</u>	<u>Code</u>	<u>Rate</u>
DD 23	3570	\$24.74	BW 120AC	4168E	\$28.28
DD 24	3572	\$32.94	BW 120AD	4169	\$28.60
DA 30	3573	\$26.11	BW 121AD	4193	\$25.59
DD 35	3573C	\$27.59	BW 130AD	4193E	\$30.43
DA 40	3573E	\$48.04	BW 140AD	4194	\$47.55
DA 41	3573G	\$50.41	BW 141AC	4194B	\$48.77
DD 34HF	3573HF	\$41.40	BW 141AD	4194E	\$43.29
DA 48	3573M	\$66.06	BW 142D	4194H	\$33.63
DA 50	3574	\$67.56	BW 172	4212	\$40.82
DD 65	3574A	\$54.15	BW 172D	4212E	\$43.48
DF 84	3574B	\$109.47	BW 213D	4237	\$67.93
DS 84	3574C	\$106.20	BW 214D	4238	\$83.85
DD 90	3574D	\$74.08	BW 215D	4240	\$81.61
DD 110	3574F	\$81.78	BW 217D	4242	\$102.98
DD 130	3574H	\$107.84	BW 220D	4250	\$75.84
DD 145	3574J	\$91.89			
SPA 56	3810	\$52.71			
SP 48	3880	\$49.85			
SP 48DD	3885	\$51.46			

MIKASA	[MIKA]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
MDR 7DW	4404	\$7.07	
MDR 9G	4405	\$10.40	
MDR T38S	4407	\$7.21	
MRV 10GA	4409	\$11.94	

RAYGO	[RAGO]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
1-36 REBEL	4805	\$11.70	
2-36 ROMPER	4810	\$25.55	
2-66 RANGER	4820	\$68.61	
2-84 RANGER	4830	\$93.79	
220A RASCAL	4840	\$40.07	
320A RASCAL	4876	\$48.78	
320S RASCAL	4890	\$46.04	
400A RASCAL	5010	\$47.84	
404B RUSTLER	5110	\$53.21	
410A RASCAL	5150	\$51.43	
600A RASCAL	5220	\$64.39	
4000 RASCAL	5235	\$68.99	
4200 RASCAL	5236	\$74.99	
4404 RUSTLER	5236E	\$27.62	

RAMMAX	[RAMX]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
P 33/24	4605	\$16.46	
P 33/24 w/ remote	4606	\$15.75	
P 51	4625	\$63.00	
S 51	4630	\$31.42	
P 47	5290	\$31.29	

SAKAI	[SAKI]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
SV 70	8025	\$48.82	
SV 70D	8026	\$51.18	
SV 91	8050	\$72.11	
SV 91D	8051	\$74.09	
SV 200D	8060	\$37.60	

TAMPO	[TAMP]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
RP 16D (HD)	5990	\$46.61	
RP 28D	5995	\$61.92	
RP 48D	6110	\$77.94	
RP 58D	6115	\$73.46	
RS 16 (HD)	6170	\$43.73	
RS16A (HD)	6180	\$45.69	
RS 16D (HD)	6185	\$46.19	
RS 28C	6315	\$57.78	
RS 28D	6320	\$59.01	

RS 58D	6327	\$71.99
RS 156A	6340	\$49.20
RS 166A	6350	\$64.07
RS 188A	6370	\$80.54
RS 210	6400	\$63.39

WACKER	[WACK]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
R 900	7850	\$17.22	
R 1000	7855	\$27.94	
W 55T	7860	\$9.37	
W 74L, W 74T	7880	\$9.24	
W 74	7890	\$8.90	
W 75	7900	\$8.95	
WDH 84	7910	\$13.07	
WDH 86-110	7912	\$16.67	
WHK 90, WHK 90L	7915	\$15.82	

SHOVELS & CRANES CRAWLER	[S&CCL]
-------------------------------------	----------------------

DELAY FACTOR = 0.22 **OVERTIME FACTOR = 0.82**
 Includes all attachments and accessories when used as a crane, clamshell, dragline or for pile driving (not including leads or driving equipment).

LINK-BELT	[L-B]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
LS 78	4702	\$59.90	
LS 78 pipeliner	4724	\$61.92	
LS 98	4826	\$66.26	
LS 98 pipeliner	4852	\$72.30	
LS 98A	4924	\$67.34	
LS 108B	4980	\$76.65	
LS 108D	4981	\$103.17	
LS 118	4998	\$108.48	
LS 218H	5010	\$185.04	
LS 318	5012	\$108.93	
LS 338	5020	\$120.19	
LS 518	5124	\$177.74	

MANITOWOC	[MTWC]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
222EX (WEST)	5600	\$219.27	
2900 WC	5764	\$94.28	
3000 W	5812	\$111.88	
3900B (100 ton)	6036	\$156.10	
3900 W VICON series 2	6132	\$215.64	
4000 W VICON	6180	\$192.27	
4100 W VICON series 1	6196	\$299.66	
4100 W VICON series 2	6198	\$309.02	
4600 VICON series 1	6328	\$457.04	
4600 VICON series 3	6332	\$500.23	

P&H	[P&H]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
535	7716	\$92.60	
550	7748	\$98.67	
670 WLC	7892	\$117.72	

SHOVELS & CRANES, TRUCK MOUNTED [S&CTK]

DELAY FACTOR = 0.25 OVERTIME FACTOR = 0.79
 Includes truck/carrier. Includes all attachments and accessories when used as a crane, clamshell, dragline or for pile driving (leads and driving equipment not included).

AMERICAN HOIST & DERRICK [AMHD]

<u>Model</u>	<u>Code</u>	<u>Rate</u>	
5470	1015	\$101.84	
5530	1080	\$181.82	
7450	1130	\$90.77	
7460	1140	\$136.34	
7530	1170	\$152.20	
8460	1178	\$196.13	
8470	1179	\$320.57	

LINK-BELT [L-B]

<u>Model</u>	<u>Code</u>	<u>Rate</u>	
HC 48A	4332	\$58.82	
HC 108B	4960	\$67.45	
HC 108C	4970	\$108.33	
HC 138	4992	\$77.55	
HC 138A	4995	\$171.22	
HC 218	5050	\$99.67	
HC 218A	5051	\$170.52	
HC 228H	5054	\$215.58	
HC 238A, 238B	5065	\$177.53	

P&H [P&H]

<u>Model</u>	<u>Code</u>	<u>Rate</u>	
440 TC	7240	\$76.19	
650A TC	7720	\$106.73	
670 TC	7790	\$110.35	
790 TC	7880	\$99.55	
8115A TC	7950	\$137.83	

SANBLASTING EQUIPMENT [SANBL]

DELAY FACTOR = 0.52 OVERTIME FACTOR = 0.52

Includes helmets, gauntlets, 30.5 meters(100 feet) of hose, pot, all control valves, nozzles and other attachments and accessories. Rated in accordance with the capacity of the pot measured in kilograms(pounds)of sand.

REMOTE CONTROL ONLY [REMC]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
45 (100)	159 (350)	010-035	\$1.62
159 (350)	272 (600)	035-060	\$2.15
272 (600)	454 (1000)	060-100	\$2.17
454 (1000)	680 (1500)	100-150	\$2.73
680 (1500)	907 (2000)	150-200	\$3.04

SAWS, CHAIN AND EARTH AUGER ATTACHMENT [SAWCH]

DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.86

Hand held type, one or two man, gas, air or electric powered including all attachments and accessories. Blades, chains and tips shall be paid separately. Saws which cost less than \$500 are considered minor tools and are no longer listed. Rated in accordance with Mfr's kilowatts (horsepower).

SAWS [SAW]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
>3.7 (5) 30 amps @ 120V	5-HP	\$2.29

SAWS, CONCRETE AND MASONRY [SAWCO]

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.83

Self powered gas, air or electric powered. Includes water (but not water truck or trailer), coolant, cutting compounds and all attachments and accessories. Saw blades or abrasive discs shall be paid in accordance with the following sawkerf codes.

SINGLE & MULTI-BLADE [ABOP]

OPERATION

Listed in accordance with Mfr's rated kilowatts (horsepower).

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	7.5 (10)	0-10	\$2.87
7.5 (10)	14.9 (20)	10-20	\$6.36
14.9 (20)	24.6 (33)	20-33	\$12.61
24.6 (33)	33.6 (45)	33-45	\$14.53
33.6 (45)	48.5 (65)	45-65	\$17.81

BLADE SAWKERF [ABSK]

The following allowance is entered on the extra work bill by using the length x depth per blade.

<u>UNITS</u>	<u>Code</u>	<u>Rate</u>
Rate /blade/ 30.5 m (100 lin ft) / 25 mm (inch) depth	100'IN	\$18.00
Rate/blade/ 0.3 m (lin ft) / 25 mm (inch) depth	LF-INDE	\$0.18

SCRAPERS, SELF PROPELLED [SCRSP]

DELAY FACTOR = 0.16 OVERTIME FACTOR = 0.85

Includes all attachments and accessories.

CATERPILLAR [CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
613	1395	\$54.17
613B	1400	\$62.45
613C	1402	\$79.40
615	1415	\$108.68
615C	1416	\$119.53
621B cushion hitch	1680	\$137.07
623B	1700	\$142.33
623E	1702	\$171.26
623F	1703	\$181.04
627B push pull	1770	\$180.38
627E non push-pull	1772	\$195.60
627E push-pull	1773	\$200.20
631C 67M5012 serial	2170	\$152.92
631D	2180	\$195.35
631E	2185	\$218.43
633C non cushion hitch	2305	\$147.78
633C cushion hitch	2315	\$147.60
633C 66M693 serial	2320	\$158.19
633D	2330	\$204.96
637 cushion, non-push-pull	2375	\$223.06
637 non-cushion, push-pull	2410	\$225.24
637D non push-pull	2460	\$280.10
637D push-pull	2470	\$283.93
639D	2475	\$293.36
637E	2476	\$312.32
637E push-pull	2477	\$317.56
641B non cushion hitch	2620	\$187.40
641B cushion hitch	2655	\$229.51
651B non cushion hitch	2935	\$235.00
651B cushion hitch	2970	\$237.38
651E	2975	\$304.87
657B non cushion, non p-p	3360	\$364.93
657B cushion, push-pull	3370	\$371.21
657E non push-pull	3375	\$446.95
657E push-pull	3380	\$465.30
660B	3470	\$214.11
666B	3600	\$334.35

JOHN DEERE [DEER]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
JD 760A	3845	\$53.58
JD 762	3860	\$67.52
JD 762A	3865	\$71.60
JD 762B	3866	\$86.22

JD 860A	3920	\$79.52
JD 860B	3930	\$83.65
JD 862	3940	\$100.78
JD 862B	3942	\$126.91

INTERNATIONAL [INTL]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
412B	5631	\$69.11
431B	5637	\$134.92
433B	5643	\$193.55

TEREX [TERX]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
S 11EB	8245	\$54.41
S 23E 33TOT-H-93SH, elev	8250	\$130.96
S 24 49LOT-76SH serial	8260	\$164.88
S 24B 023-024 serial	8270	\$203.66
S 24C	8275	\$224.67

WABCO [WAB]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
101F	8570	\$61.26
101G	8575	\$63.73
111A	8640	\$59.16
222G	8700	\$116.46
222H	8704	\$133.36

TRACTORS, CRAWLER [TRACC]

DELAY FACTOR = 0.18 OVERTIME FACTOR = 0.84

Includes all attachments and accessories such as dozer blade and power control blocks when needed, but does not include backhoe, winch or ripper units listed elsewhere in this schedule.

CASE [CASE]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
350	1820	\$24.19
350B	1825	\$26.20
450	1868	\$21.51
450B	1869	\$25.05
450C	1869E	\$27.89
475	1870	\$36.07
550	2000	\$29.06
650	2100	\$34.22
850	2128	\$28.68
850B	2130	\$31.36
850C	2135	\$34.80
850D	2140	\$36.83
1150B	2250	\$43.32
1150C	2255	\$48.73
1150D	2257	\$50.00
1150E	2258	\$51.90

CATERPILLAR			[CAT]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>			
D-3	2340	\$24.96	D-8R	4870	\$161.84
D-3B	2345	\$28.01	D-9H	5160	\$174.39
D-3 LGP	2350	\$25.58	D-9L	5165	\$212.07
D-3B LGP	2355	\$29.22	D-9N	5170	\$183.99
D-3B SA	2370	\$30.99	D-9R	5175	\$217.85
D-3C	2380	\$29.94	D-10	5220	\$325.73
D4C Series III	2450	\$38.87	D-10N	5225	\$267.76
D-4D	2655	\$30.07	D-10R	5227	\$300.03
D-4E direct drive	2660	\$32.05	D-11N	5230	\$421.49
D-4E power shift	2665	\$33.30	JOHN DEERE	[DEER]	
D-4H	2670	\$41.97	<u>Model</u>	<u>Code</u>	<u>Rate</u>
D-4H LGP	2675	\$42.37	JD 350C	5360	\$27.16
D-4H Series II	2680	\$43.15	JD 350D	5365	\$30.27
D-4E SA	2772	\$38.07	JD 400G	5405	\$26.37
D-4E LGP power shift	2780	\$33.49	JD 450C	5474	\$28.04
D-4E LGP direct drive	2782	\$33.49	JD 450D	5476	\$29.17
D-4G XL	2790XL	\$39.74	JD 450E	5478	\$29.40
D-5	3194	\$43.55	JD 450G	5479	\$32.48
D-5B power shift	3206	\$46.74	JD 450J LT/LGP	5479J	\$40.67
D-5B SA	3325	\$50.33	JD 550	5480	\$31.80
D-5B LGP	3345	\$49.33	JD 550A	5481	\$34.46
D-5C	3346	\$41.97	JD 550B	5483	\$33.24
D-5H	3347	\$56.41	JD 550G	5484	\$38.04
D-5H Series II	3348	\$60.27	JD 650G	5484A	\$42.53
D-5H LGP	3350	\$59.34	JD 650H LGP	5484H	\$46.32
D-6C direct drive	3645	\$56.05	JD 750	5485	\$50.01
D-6C power shift	3688	\$56.67	JD 750B	5486	\$54.93
D-6C LGP	3710	\$59.10	JD 750 LGP	5487	\$52.87
D-6D	3720	\$67.08	JD 750B LGP	5488	\$67.36
D-6D SA	3725	\$74.49	JD 850	5490	\$65.29
D-6D LGP	3730	\$67.51	JD 850B	5491	\$75.45
D-6H	3732	\$75.66	JD 850 LGP	5492	\$69.90
D-6H Series II	3733	\$80.13	JD 850B LGP	5495	\$82.43
D-6H LGP	3735	\$80.07	DRESSER	[DRES]	
D-6M LGP	3745	\$75.85	<u>Model</u>	<u>Code</u>	<u>Rate</u>
D-6N XL	3755	\$78.27	TD 7E	9100	\$29.03
D-6R DS	3800	\$85.95	TD 7G	9102	\$32.49
D-6R XL	3815	\$90.08	TD 8E	9105	\$35.53
D-7G	4180	\$102.18	TD 8G	9107	\$38.60
D-7G LGP	4200	\$98.10	TD 12	9110	\$51.37
D-7G SA	4210	\$104.65	TD 12 LGP	9115	\$58.73
D-7H	4215	\$104.65	TD 15C	9120	\$73.94
D-7H Series II	4216	\$113.79	TD 15E	9122	\$89.46
D-7H LGP	4220	\$110.91	TD 15C LGP	9125	\$71.14
D-8K	4858	\$131.82	TD 20E	9130	\$96.85
D-8L	4862	\$161.10	TD 20G	9135	\$120.67
D-8L SA	4863	\$170.30	TD 20G LGP	9137	\$128.09
D-8N	4864	\$146.27	TD 25E	9139	\$136.84
			TD 25G	9140	\$175.83

FIAT-ALLIS

[F-A]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
10C	6043	\$56.97
10C LGP	6044	\$57.83
14C	6048	\$71.71
FD 20	6056	\$102.49
21C	6060	\$117.27
FD 30	6060E	\$139.16
31	6061	\$187.17
FD 40	6061E	\$216.94

KOMATSU

[KOMA]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
D 21P-6	7965	\$29.98
D 31A-16	7970	\$26.39
D 31A-17	7972	\$29.31
D 31E-17	7976	\$30.42
D 31E-18	7977	\$32.75
D 31P-16	7980	\$26.77
D 31P-17	7981	\$30.03
D 31P-17B	7981E	\$31.42
D 58E-1	8003	\$59.68
D 58P-1	8003H	\$67.42
D 65E-6	8070	\$68.39
D 65E-7, E-8	8072	\$77.07
D 65P-6	8080	\$71.04
D 65P-7 / D 65P-8	8082	\$80.45
D 68P-1	8083	\$88.86
D 68E-1	8085	\$83.81
D 83E-1	8087	\$103.89
D 83P-1	8088	\$105.23
D 85P-18	8090	\$112.15
D 85A-18	8114	\$95.27
D 85E-12	8120	\$82.81
D 85E-18	8140	\$105.33
D 135A-1	8150	\$135.21
D 155A-1	8160	\$157.27
D 155A-2	8161	\$156.88
D 375A-1	8175	\$249.77
D 375A-2	8176	\$281.68
D 455A-1	8180	\$306.69
D 475A-2	8186	\$445.89

TRACTORS, HEAVY

[TRACH]

DELAY FACTOR = 0.18 **OVERTIME FACTOR = 0.84**

Includes all attachments and accessories such as dozer blade, power control units and push blocks, when needed, but does not include backhoe, winch or ripper units listed elsewhere in this schedule.

CATERPILLAR

[CAT]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
814	1400	\$91.91
814B	1410	\$139.55
824B	1720	\$146.12
824C	1730	\$185.06
834B	2010	\$281.34

**TRACTORS, RUBBER TIRE,
INDUSTRIAL, FARM & SKID STEER**

[TRACS]

DELAY FACTOR = 0.15 **OVERTIME FACTOR = 0.87**

37.3 kW (50 HP) OR LESS [<50]

Including, but not limited to the following:
 Bobcat--440B, 443B, 450, 453, 542B, 543B, 553, 742B, 743B, 753, 763, 773, 1840, 7753
 Case-- 1818, 1825, 1835C, 1838
 Deere-- 3375, 4475, 5200, 5575, 6675, 7775
 Ford-- L250, L454, L455, L553, L555, L781
 Gehl-- SL3310, SL3410, SL3725, SL3825, SL4525, SL4625
 Hydra-Mac-- 1300, 1600, 1700D
 JCB-- 165Robot, 165Robot Ser II
 Massey-Ferguson-- MF30E
 Mahto-- LS70, LS75, L933
 Mustang-- 920, 920E, 921, 930A, 930AE, 940, 940E, 910, 911, 2040
 New Holland-- 1220, 1320, 1620, 1920, 2120, 3415, 3930, L250, L255, L465, LX465, LX485, L565, LX565, LX665
 Ramrod-- 230B, 300B, 584B, 784B, 550, 750, 1350, 1550
 Thomas-- T-82, T-83, T-83S, T-103, T-132, T-133, T-133S
 Trak-- 1300HD, 1300C, 1300CX, 1500C

<u>Model</u>	<u>Code</u>	<u>Rate</u>
with loader or dozer	A	\$21.74
auger, w/ or w/o loader or dozer	B	\$22.17
backhoe, w/ or w/o loader or dozer	C	\$23.76

OVER 37.3 kW (50 HP) [>50]

Including, but not limited to the following:

- Bobcat-- 853, 863, 873, 943, 953, 980
- Case-- 1845C
- Deere-- 5300, 5400, 6200, 6300, 6400, 8875
- Ford-- L783, L785, 250C, 260C
- Gehl-- SL5625, SL6625, SL6635
- Hydra-Mac-- 1850, 2650, 2650D
- JCB-- 185Robot
- Massey-Ferguson-- MF40E, MF50EX
- Mustang-- 960, 2060
- New Holland-- 4630, 5030, 5640, 6640, 7740, 7840, 8240, 8340, L865, LX865, LX885, 345D, 545D
- Ramrod-- 1750, 1950
- Thomas-- T-173HL, T-173HLS, T173HLS II, T-203HD, T-233HD
- Trak-- 1700HD, 1700C, 1700CX, 1700XHP

<u>Model</u>	<u>Code</u>	<u>Rate</u>
with loader or dozer	A	\$29.69
auger, w/ or w/o loader or dozer	B	\$30.24
backhoe, w/ or w/o loader or dozer	C	\$31.89

TRAFFIC CONTROL & SAFETY DEVICES [TRAF A] (HOURLY RATES)

DELAY FACTOR = 0.37 OVERTIME FACTOR = 0.67

CHANGEABLE MESSAGE SIGN [CMSN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Generator	GEN1	\$13.77
Generator w/ cell remote	GEN2	\$15.09
Solar	SOL1	\$10.20
Solar w/ cell remote	SOL2	\$11.52

FLASHING ARROW SIGN [FLAS]

Including supplies, replacements and servicing.

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Roof mounted	RM	\$0.90
Trailer mounted	TM	\$3.02

TRAFFIC CONTROL & SAFETY DEVICES [TRAF C] (DAILY RATES)

DELAY FACTOR = 0.72 OVERTIME FACTOR = 1.00

Includes supplies and servicing. The following allowance is entered on the extra work by using days instead of hours worked. Crash cushion barrels and K-rail sections are now listed with Non-Operated items[NONOP].

(1) BARRICADES [1BAR]

- (A) 750 mm to 900 mm high & 600 mm to 900 mm wide (30 to 36 inches high & 24 to 36 inches wide)
- (B) 1500 mm high by 1200 mm wide min. (60" high by 48" wide min.)

<u>Model</u>	<u>Code</u>	<u>Rate</u>
each with flasher	A1	\$0.49
each without flasher	A2	\$0.25
each	B3	\$1.11

(2) TRAFFIC CONES [2TC]

Lost or destroyed are no longer paid on invoice.

<u>Model</u>	<u>Code</u>	<u>Rate</u>
450 mm (18") high, per 100	A100	\$8.85
700 mm (28") high, per 100	B100	\$15.39
700 mm (28") high w/ refl sleeve, per 100	D100	\$23.81
1,050 mm (42") high w/ refl sleeve, per 100	E100	\$39.60

(3) PORTABLE DELINEATOR [3DEL]

Lost or destroyed are no longer paid on invoice.

<u>Model</u>	<u>Code</u>	<u>Rate</u>
per 100	100	\$25.23

(4) ILLUMINATED SIGNS [4SIG]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
incl 900 mm x900 mm (3'x3') sign & batteries	12V	\$6.16

(5) FLASHING BEACON [5BEA]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
portable 12 volt	12V	\$6.28

(6) FLAG/SIGN STAND [6FSS]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
incl sign, stand & 3 flags	EACH	\$2.84

(7) DELINEATOR DRUM [7DDR]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
Del. drum w/ base per 100	100	\$62.75

TRAILERS, EQUIPMENT, LOW BED [TRAIL]

DELAY FACTOR = 0.43 OVERTIME FACTOR = 0.63

Includes all attachments and accessories related to hauling. The rates cover drop deck type with and without folding/removable gooseneck or oscillating trunion. Pilot vehicles are extra. Listed in accordance with number of axles and tires per axle. Includes jeeps, booster axles, and dollies. All loads shall be hauled legally or within Caltrans Permit Policy.

LOW BED A [LB-A]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
2 axle		
4 Tires per axle	100	\$15.01
8 Tires per axle	200	\$18.93

LOW BED B [LB-B]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
3 axle		
4 Tires per axle	300	\$20.16
8 Tires per axle	400	\$23.36

LOW BED C [LB-C]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
4 axle		
4 Tires per axle	500	\$32.34
8 Tires per axle	600	\$40.14

LOW BED D	[LB-D]		
6 axle			
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
8 Tires per axle	700	\$64.29	

TRAILERS, EQUIPMENT, TILT BED [TRAIT]
--

DELAY FACTOR = 0.43 OVERTIME FACTOR = 0.63

Includes all attachments and accessories related to hauling. Pilot vehicles are extra. Listed in accordance with the Mfr's rated capacity in tonnes(tons).

TILT BED 1 AXLE	[TB-1]		
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	1.8 (2)	00-02	\$0.80
1.8 (2)	3.6 (4)	02-04	\$0.86

TILT BED 2 AXLES	[TB-2]		
<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
3.6 (4)	5.4 (6)	04-06	\$1.42
7.3 (8)	9.1 (10)	08-10	\$4.40
9.1 (10)	10.9 (12)	10-12	\$5.07
10.9 (12)	12.7 (14)	12-14	\$5.71
12.7 (14)	14.5 (16)	14-16	\$6.34
14.5 (16)	16.3 (18)	16-18	\$6.13
16.3 (18)	18.1 (20)	18-20	\$5.92
18.1 (20)	20.0 (22)	20-22	\$6.78
20.0 (22)	22.7 (25)	22-25	\$6.60

TRENCHING MACHINES [TRENC]

DELAY FACTOR = 0.14 OVERTIME FACTOR = 0.88

Includes all attachments and accessories. When used, tungsten carbide tips shall be replaced by separate invoice.

BOBCAT	[BCAT]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
T 116	2000	\$10.43	
T 135	2010	\$24.22	
T 136	2020	\$24.54	
T 208	2030	\$5.45	
3022	2040	\$25.00	

CASE	[CASE]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
TL 70	9051	\$4.36	
TL 100	9053	\$6.29	
TL 120	9055	\$7.60	
TL 200	9070	\$7.77	
16+4	9120	\$11.47	
25+4	9170	\$15.91	
25 + 4 XP	9171	\$20.16	
30+4 standard	9224	\$22.65	
DH 4	9255	\$30.06	
DH 4B	9256	\$33.02	

DH 5	9257	\$29.82
DH 5 QUAD	9259	\$31.15
DH 7	9261	\$35.20
360	9263	\$24.77
ROAD RUNNER 380	9277	\$32.43
TF 300	9374	\$15.61
TF 700	9398	\$20.15
TF 800	9405	\$26.31
TF 1000	9460	\$31.59
760	9465	\$33.05

DITCH WITCH	[D-W]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
R 30	5390	\$20.36	
R 36D	5400	\$24.90	
R 40	5432	\$26.71	
R 65	5556	\$27.38	
R 100	5565	\$70.90	
V 30	5618	\$19.19	
1410	5620	\$7.92	
1420	5625	\$8.59	
1500	5630	\$5.87	
1620	5635	\$11.17	
1810	5640	\$11.53	
2020	5645	\$14.78	
2200	5650	\$13.82	
2300	5660	\$20.73	
2310	5662	\$21.72	
3210	5670	\$23.91	
3210 Combo	5675	\$24.79	
3500	5676	\$28.25	
4010	5677	\$35.57	
4010 Combo	5678	\$28.60	
5010	5679	\$28.21	
6510	5680	\$34.10	
6510 Combo	5685	\$37.20	

MIDMARK	[MDMK]		
<u>Model</u>	<u>Code</u>	<u>Rate</u>	
300 A	7945	\$20.18	
321	7950	\$21.45	
400 A	7955	\$25.99	
440	7960	\$33.09	

VERMEER

[VERM]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
CC-135	8350	\$76.79
M 220	8380	\$13.45
M 455 / M455A	8480	\$33.59
M 475	8570	\$35.83
M 475A	8571	\$40.04
M 485	8580	\$39.96
M 495	8585	\$63.17
T 300B, T 300A	8718	\$21.15
T 400C, T 400B, T 400A	8781	\$48.35
T 600D, C, B, A	8842	\$70.08
T 650	8843	\$119.45
T 800B, T 800A, T800	8870	\$112.84
T 800C	8871	\$122.87
T 850	8875	\$219.35
V 430	8950	\$24.31
V 430A	8951	\$27.46
V 434 / M 434	9000	\$23.42
V 440	9015	\$26.49
V 450	9017	\$32.10
V 454	9020	\$27.41
V 1550	9025	\$12.67

TRUCK, TRUCK TRAILERS, EXCL. DUMP TRUCKS & EQPT TRAIL [TRUCK]

DELAY FACTOR = 0.15 OVERTIME FACTOR = 0.87

Includes all attachments and accessories related to hauling, with and without trailers as needed. Includes water trucks, freight trucks and passenger vehicles, including 4wd option. Listed by Mfr's Gross Vehicle Weight in Kilograms(pounds). For tractor-trailer units, the gross vehicle weight of the cargo carrying unit or units will control. In the case of water trucks, the tank capacity expressed in kilograms (pounds) of water plus 20%, will determine the gross vehicle weight. For attachment allowance, see attachment class.

TRUCKS [T&TT]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
CARS , LIGHT TRUCKS			
3175 (7000)	5443 (12000) No small pickups	06-12	\$24.98
5443 (12000)	9072 (20000)	12-20	\$32.48
9072 (20000)	12701(28000)	20-28	\$34.49
12701 (28000)	16330 (36000)	28-36	\$39.96
16330 (36000)	21773 (48000)	36-48	\$53.72
21773 (48000)	27216 (60000)	48-60	\$58.85
27216(60000) & Over		60	\$66.25

TRUCKS, OFF-HIGHWAY [TRUOF]

DELAY FACTOR = 0.25 OVERTIME FACTOR = 0.77

Includes all attachments and accessories. Includes end dump, belly dump and earthmover types. Listed in accordance with Mfr's rated capacity in tonnes (tons). In the case of earthmover types, rated by Mfr's volumetric capacity, a factor of 1.4 tonnes per cubic meter (1-1/2 tons per cubic yard) of struck capacity shall be used.

TRUCK OFF-HIGHWAY [TRU]

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
9.1 (10)	13.6 (15)	10-15	\$41.91
16.3 (18)	20.0 (22)	18-22	\$75.57
20.0 (22)	24.5 (27)	22-27	\$94.03
24.5 (27)	29.0 (32)	27-32	\$107.75
29.0 (32)	36.3 (40)	32-40	\$145.53
36.3 (40)	49.9 (55)	40-55	\$213.61
49.9 (55)	60.8 (67)	55-67	\$240.36

TRUCKS, DUMP, ON-HIGHWAY [TRUON]

DELAY FACTOR = 0.21 OVERTIME FACTOR = 0.81

Includes all end dump, side dump and belly dump types; including all attachments and accessories.

TRUCK ON-HIGHWAY [TRUN]

<u>Model</u>	<u>Code</u>	<u>Rate</u>
2 axles	2AXL	\$45.02
3 axles	3AXL	\$60.45
4 axles	4AXL	\$69.24
5 axles	5AXL	\$76.23

WELDING EQUIPMENT [WELD]

DELAY FACTOR = 0.21 OVERTIME FACTOR = 0.81

ARC WELDING MACHINES [AWM]

Diesel, gas or electric powered. Includes helmets, holders, cable and all attachments and accessories. Rate capacity in amps.

<u>OVER</u>	<u>TO</u>	<u>Code</u>	<u>Rate</u>
0	250	0-250	\$4.95
250	500	250-500	\$9.49
over	500	500	\$10.08

GAS WELDING OUTFIT [GWO]

Includes regulator, 7.6 meters (25 feet) of hose, torch, goggles, lighter and attachments and accessories. Gas and rod shall be paid separately.

<u>Model</u>	<u>Code</u>	<u>Rate</u>
ALL	ALL	\$0.28

EXHIBIT L
NOTICE OF EXEMPTION

NOTICE OF EXEMPTION

(Check one or both)

TO: X Recorder/County Clerk
P.O. Box 1750, MS A-33
1600 Pacific Hwy, Room 260
San Diego, CA 92101-2400

 Office of Planning and Research
1400 Tenth Street, Room 121
Sacramento, CA 95814

FROM: City of San Diego
Public Works Department
525 B Street, Suite 750, MS 908A
San Diego, CA 92101

Project No. / WBS No.: WBS B-19127.02.06

Project Name: Park Village Road Emergency Storm Drain Repair

Project Location-Specific: The project is located at 7980 Park Village Road, in the Rancho Peñasquitos Community Planning Area/Council District 6.

Project Location-City/County: San Diego/San Diego County

Description of nature and purpose of the Project: A 48-inch diameter corrugated metal storm drain pipe (CMP) has failed, creating a sinkhole along Park Village Drive. The sinkhole has compromised the roadway, restricting vehicle traffic. Immediate repair of the storm drain is necessary to prevent the expansion of the sinkhole, protect public infrastructure, and re-open closed traffic lanes. Repair work will include replacement/repair of the deteriorated CMP, backfilling of the sinkhole, repair of ancillary structures, and repair of impacted infrastructure/roadway. The project is located within the developed road right-of-way and impacts to environmental resources are not anticipated.

Name of Public Agency Approving Project: City of San Diego

Name of Person or Agency Carrying Out Project: City of San Diego, Public Works Department
Contact: Sean Paver
525 B Street, Suite 750 (MS 908A)
San Diego, CA 92101
(619) 533-3629

Exempt Status: (CHECK ONE)

(X) Statutory Exemptions: Emergency Project – Sec. 21080(b)(4); 15269(b)(c)

Reasons why project is exempt: The emergency repairs are required in order to protect public health, safety and property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego conducted an environmental review which determined that the project meets the statutory exemption criteria set forth in CEQA State Guidelines, Section (SEC. 21080(b)(4); 15269 (b)(c)), which allows for actions necessary to prevent or mitigate an emergency.


Lead Agency Contact Person: Carrie Purcell

Telephone: (619) 533-5124

If filed by applicant:

- 1. Attach certified document of exemption finding.
- 2. Has a notice of exemption been filed by the public agency approving the project? () Yes () No

It is hereby certified that the City of San Diego has determined the above activity to be exempt from CEQA



Carrie Purcell, Assistant Deputy Director

2/28/19
Date

Check One:

- Signed By Lead Agency
- Signed by Applicant

Date Received for Filing with County Clerk or OPR:

EXHIBIT M

LOCATION MAP

7980 PARK VILLAGE RD SD EMERGENCY

SENIOR ENGINEER
JONG CHOI
619-533-5493

PROJECT MANAGER
JESS ARCILLAS
619-533-4625

FOR QUESTIONS ABOUT THIS PROJECT
Call: 619-533-4207
Email: engineering@san Diego.gov



Legend

- RCP Realignment / Replace
- 102 inch CAP Rehab
- CAP abandon



THIS MAP/DATA IS PROVIDED WITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information reproduced with permission granted by RAND MCNALLY & COMPANY to SanGIS. This map is copyrighted by RAND MCNALLY & COMPANY. It is unlawful to copy or reproduce all or any part thereof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY.

EXHIBIT N

CONTRACTOR'S NOTES FOR EMERGENCY PROJECTS

CONTRACTOR'S NOTES

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SURVEY MONUMENTS AND/OR VERTICAL CONTROL BENCHMARKS WHICH ARE DISTURBED OR DESTROYED BY CONSTRUCTION. A LICENSED LAND SURVEYOR OR LICENSED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYING IN THE STATE OF CALIFORNIA SHALL FIELD LOCATE, REFERENCE, AND/OR PRESERVE ALL HISTORICAL OR CONTROLLING MONUMENTS PRIOR ANY EARTHWORK, DEMOLITION OR SURFACE IMPROVEMENTS. IF DESTROYED, A LICENSED LAND SURVEYOR SHALL REPLACE SUCH MONUMENT(S) WITH APPROPRIATE MONUMENTS. WHEN SETTING SURVEY MONUMENTS USED FOR RE-ESTABLISHMENT OF THE DISTURBED CONTROLLING SURVEY MONUMENTS AS REQUIRED BY SECTIONS 6730.2 AND 8771 OF THE BUSINESS AND PROFESSIONS CODE OF THE STATE OF CALIFORNIA. A CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILLED WITH THE COUNTY SURVEYOR. IF ANY VERTICAL CONTROL IS TO BE DISTURBED OR DESTROYED, THE CITY OF SAN DIEGO FIELD SURVEY SECTION SHALL BE NOTIFIED IN WRITING AT LEAST 7 DAYS PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COST OF REPLACING AND VERTICAL CONTROL BENCHMARKS DESTROYED BY THE CONSTRUCTION.

2. CONSTRUCTION STORM WATER PROTECTION NOTES
 - a. TOTAL SITE DISTURBANCE AREA: **0.06 (ACRES).**

 - b. HYDROLOGIC UNIT/WATERSHED: **Miramar Reservoir.**

 - c. HYDROLOGIC SUBAREA NAME & NO: **Miramar Reservoir 907.11.**

 - d. THE CONTRACTOR SHALL COMPLY WITH THE REQUIREMENTS OF THE
 - MWPCP

 - WPCP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100

 - WPPP
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERMIT NO. R9-2013-0001 AS AMENDED BY R9-2015-0001 AND R9-2015-0100 AND CONSTRUCTION GENERAL PERMIT ORDER 2009-0009-DWQ AS AMENDED BY ORDER 2010-0014-DWQ AND 2012-0006-DWQ
TRADITIONAL: RISK LEVEL 1 2 3
LUP: RISK TYPE 1 2 3

 - e. CONSTRUCTION SITE PRIORITY
 - ASBS HIGH MEDIUM LOW

3. ALL ADVANCE METERING INFRASTRUCTURE (AMI) DEVICES ATTACHED TO THE WATER METER OR LOCATED IN OR NEAR WATER METER BOXES, COFFINS, OR VAULTS SHALL BE PROTECTED AT ALL TIMES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.
4. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN.
5. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH-LINING.
6. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING CONSTRUCTION.
7. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND WATER MAINS CANNOT BE MAINTAINED.
8. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6-INCH VERTICAL SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED.
9. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN.
10. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES AFTER FINAL CONNECTION.
11. CONTRACTOR SHALL PROVIDE A 1-FOOT SAND CUSHION OR A MINIMUM 6-INCH SAND CUSHION WITH 1-INCH NEOPRENE PAD FOR ALL CROSSINGS WHERE VERTICAL CLEARANCE BETWEEN CROSSINGS IS 1-FOOT OR LESS.
12. POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN BEFORE TRENCHING
13. WHEN APPLICABLE, EXISTING UTILITY CROSSING AS SHOWN ON THE PLANS ARE APPROXIMATE AND ARE NOT EXACT.
14. FOR COORDINATION OF THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES OR LARGER), CONTACT THE CITY'S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT (616) 524-7438. FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 16 INCHES), CONTACT THE CITY'S WATER OPERATIONS DISTRICT MANAGER AT (619) 527-3945.

EXHIBIT O

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION

Protecting AMI Devices in Meter Boxes and on Street Lights

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, customer service and billing, and to be used by individual accounts to better manage the efficient use of water. **All AMI devices shall be protected per Section 5-2, "Protection", of the 2015 Whitebook.**

AMI technology allows water meters to be read electronically rather than through direct visual inspection by PUD field staff. This will assist PUD staff and customers in managing unusual consumption patterns which could indicate leaks or meter tampering on a customer's property.

Three of the main components of an AMI system are the:

- A. Endpoints, see Photo 1:

Photo 1



B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2:

Photo 2




Network Devices, see Photo 3:

Photo 3



AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer Support Division. If these devices are damaged or communication is interrupted, this Division will be alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent to the meter. A separate flat round antenna may also be installed through the meter box lid. This antenna is connected to the endpoint via cable. The following proper installation shall be implemented when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below demonstrates a diagram of the connection:

Photo 4



The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its original installation with the end points pointed upwards as shown below in Photo 5.

The PUD's code compliance staff will issue citations and invoices to you for any damaged AMI devices that are not re-installed as discussed in the Contract Document

Photo 5 below shows a typical installation of an AMI endpoint on a water meter.

Photo 5




Photo 6 below is an example of disturbance that shall be avoided:

Photo 6



You are responsible when working in and around meter boxes. If you encounter these endpoints, use proper care and do not disconnect them from the registers on top of the water meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below:

Photo 7



Another component of the AMI system are the Network Devices. The Network Devices are strategically placed units (mainly on street light poles) that collect interval meter reading data from multiple meters for transmission to the Department Control Computer. **If you come across any of these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately.**

Photo 8 shows an installed network device on a street light. On the back of each Network Device is a sticker with contact information. See Photo 9. **Call PUD Water Emergency Repairs at 619-515-3525 if your work will impact these street lights.** These are assets that belong to the City of San Diego and you shall be responsible for any costs of disruption of this network.

Photo 8



Network Device

Photo 9



If you encounter any bad installations, disconnected/broken/buried endpoints, or inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, at (619) 362-0121.

EXHIBIT P
SCOPE OF WORK

SCOPE OF WORK

1. **SCOPE OF WORK:** Involves design, repair and reconstruction of 7980 Park Village Rd SD Emergency. The scope of work shall include but not limited to design services such as; survey, design proposal, geotechnical reports, construction drawings and As-built drawings; repairs and reconstruction services such as; replacement of existing corrugated aluminum pipe with approximately 80 feet of 18-inch reinforced concrete pipe (RCP), 80 feet of 36-inch RCP and 110 feet of 48-inch RCP along with storm drain appurtenances, rehabilitation of the existing 102-inch corrugated aluminum pipe culvert, sink hole repair, storm water diversion during rain events and street resurfacing.

2. **LOCATION OF WORK: The location of the Work is as follows:**

See Exhibit M for Location Map

3. **CONTRACT TIME:** The Contract Time for completion of the Work, shall be **200 Working Days**