
THE CITY OF SAN DIEGO 

M  E  M  O  R  A  N  D  U  M 

DATE: January 24, 2020 

TO: James Nagelvoort, Director, Public Works 

FROM: Claudia C. Abarca, Deputy Director, Public Works 

SUBJECT: Sole Source Agreement with Dudek for Revegetation and Long-Term 
Maintenance at 2395 Cardinal Road 

________________________________________________________ 

Estimated Amount:  $125,000 (Not-to-Exceed) 

Contractor:  Dudek  

Estimated Completion: December 31, 2022 

Recommended Action: Approve Sole Source Request 

Pursuant to SDMC §22.3108 (a), “Exceptions to Advertisement and Competitive Award of Public 
Works Contracts”, this is to certify that a sole source agreement with the contractor named 
above is necessary and that strict compliance with a competitive process would be unavailing or 
would not produce an advantage, and soliciting bids or proposals would be undesirable, 
impractical or impossible for the following reasons: 

JUSTIFICATION: 

An emergency was declared on December 7, 2018, when a 30-inch corrugated metal pipe 
failed, causing a sink hole near 2395 Cardinal Road. The emergency project was awarded 
and is subject to biological monitoring, revegetation plan preparation, plant installation, a 
120-day plant establishment period and a 25-month maintenance and monitoring program,
within 90 days of the completed repairs, in accordance with City of San Diego Land
Development Code requirements.

The contractor awarded the emergency project has declined this work and given that the 
repair work is scheduled to be completed in December 2019, there is not enough time to 
solicit a separate bid for this work. 

Dudek has the required level of expertise and resources necessary to provide these services. 
They have been providing professional design services for this project and have a 
comprehensive understanding of the project site and its challenges. 



Attachment: 1. Memorandum from Elif Cetin to Claudia Abarca, dated December 20, 2019.  



City of San Diego 
CONTRACTOR’S NAME:  Dudek 
ADDRESS:  605 Third Street Encinitas, CA 92024 
TELEPHONE NO.: 760-942-5147  FAX NO. :760-632-0674 
CITY CONTACT:  Celina Suarez, Contract Specialist, Email: CSuarez@sandiego.gov 

Phone No. (619) 533-6678 
J. Cramoline / M. Jirjis Nakasha / I. Garcia

CONTRACT 
DOCUMENTS 

FOR 

SOLE-SOURCE CONSTRUCTION SERVICES FOR 
REVEGETATION AND LONG-TERM MAINTENANCE AT 2395 
CARDINAL RD 

PROJECT NO.:   K-20-1926-SLS-1

SAP NO. (WBS/IO/CC):  B-19090

CLIENT DEPARTMENT:   2116

COUNCIL DISTRICT:   7

PROJECT TYPE: CA

CSuarez
Final
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 GENERAL 

1. DESCRIPTION OF WORK:  

1.1. The Work involves furnishing all labor, materials, equipment, services, and other 
incidental works and appurtenances for the purpose of designing and constructing 
this project at the direction of the City Engineer. 

1.2. The Work consists of but is not limited to plant installation, 120-day Plant 
Establishment Period, and 25 month long-term maintenance and monitoring as 
specified in the Revegetation Plan. The plan will specify appropriate native container 
plants and a seed mix through descriptive notes, plant palettes, and details.  The 
irrigation point of connection/water source and electrical source will be coordinated 
with the City, and the installation contractor. Biological monitoring will be performed 
for the revegetation installation, as well as during the 120-day PEP, and through 
completion of the 25-month long-term mitigation and monitoring period. Dudek shall 
retain a qualified subcontractor to perform all tasks associated with the 
implementation of native revegetation of the project site including; site preparation, 
planting, irrigation, installation, and maintenance for a post-installation 25-month 
period. 

1.3. This solicitation is for a “Time-and-Materials” contract in accordance with the 
provisions set forth in 7-3.7, “Agreed Prices” of The GREENBOOK. 

1.4. A time-and-materials contract provides for acquiring labor, material, equipment and 
services that shall be paid for in accordance with 2-8, “EXTRA WORK”  of  The 
GREENBOOK   and   WHITEBOOK   and   as   modified   by  the   Supplementary   Special. 

2. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

2.1. Prior to the Award of the Contract or each Task Order, the Contractor must comply 
with the following registration requirements: 

2.1.1. This project is subject to compliance monitoring and enforcement by the 
California Department of Industrial Relations (DIR). Contractor and 
Subcontractor Registration Requirements for compliance with those 
requirements are outlined in are outlined in paragraph 7.9 of these “General 
Instructions”. 

2.1.2. In addition, prior to award of the Contract or each Task Order, the Contractor 
and its Subcontractors and Suppliers must register with Prism®, the City’s 
web-based contract compliance portal at: 

https://pro.prismcompliance.com/default.aspx 

2.1.3. The City may not award the contract until registration of all subcontractors 
and suppliers is complete.  In the event this requirement is not met within 
the time frame specified in the Notice of Intent to Award letter, the City 
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reserves the right to rescind the Notice of Award / Intent to Award and to 
make the award to the next responsive and responsible bidder / proposer. 

3. EQUAL OPPORTUNITY.  For the City’s Equal Opportunity Program requirements see Part 0 of 
the City of San Diego 2018 Whitebook and Exhibit I - Forms. 

4. CONTRACT TIME:  The Work, including the plant establishment period, shall be completed 
within 900 Calendar Days from the date of issuance of the NTP unless extended by the 
Engineer. 

5. CONTRACT PRICE: The Contract Price is $106,700.  The Contractor shall not perform Work 
that exceeds this amount, excluding Allowances, without prior written notice from the 
Engineer that sufficient additional funding has been secured and the work is approved. 

6. LICENSE REQUIREMENT: To be eligible for award of this contract, Prime contractor must 
possess the following licensing classification:  C27. 

7. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below.  

7.1 Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work.  

7.1.1 Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm . Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request.  

7.1.2 The wage rates determined by the DIR refer to expiration dates.  If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
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apply to this Contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

7.2 Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed.  This shall 
be in addition to any other applicable penalties allowed under Labor Code sections 
1720 – 1861.  

7.3 Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, verifying 
and certifying payroll records, and making them available for inspection. Contractor shall 
require its subcontractors to also comply with section 1776. Contractor and its 
subcontractors shall submit weekly certified payroll records online via the City’s web-
based Labor Compliance Program. Contractor is responsible for ensuring its 
subcontractors submit certified payroll records to the City.  

7.3.1. Contractor and their subcontractors shall also furnish records specified in 
Labor Code section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4.  

7.4 Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

7.5 Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked in excess of 8 hours per day are compensated at not less than 
1½ times the basic rate of pay; and (ii) specify penalties to be imposed on contractors 
and subcontractors of $25 per worker per day for each day the worker works more 
than 8 hours per day and 40 hours per week in violation of California Labor Code 
sections 1810 through 1815.  

7.6 Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861.  

7.7 Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
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employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers’ compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract.”  

7.8 Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego’s Equal Opportunity Contracting 
Department at 619-236-6000.  

7.9 Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR.  A contractor or subcontractor 
shall not be qualified to bid on, be listed in a bid or proposal,  subject to the 
requirements of section 4104 of the Public Contract Code, or engage in the 
performance of any contract for public work, unless currently registered and qualified 
to perform public work pursuant to Labor Code section 1725.5  It is not a violation of 
this section for an unregistered contractor to submit a bid that is authorized by  
Section 7029.1 of the Business and Professions code or by Section 10164 or 20103.5 
of the Public Contract Code, provided the contractor is registered to perform public 
work pursuant to Section 1725.5 at the time the contract is awarded.  

7.9.1 A Contractor’s inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non-
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 

7.9.2. By submitting a bid or proposal to the City, Contractor is certifying that he or 
she has verified that all subcontractors used on this public work project are 
registered with the DIR in compliance with Labor Code sections 1771.1 and 
1725.5, and Contractor shall provide proof of registration for themselves and 
all listed subcontractors to the City at the time of bid or proposal due date or 
upon request. 

7.10 Stop Order. For Contractor or its subcontractors engaging in the performance of any 
public work contract without having been registered in violation of Labor Code 
sections 1725.5 or 1771.1, the Labor Commissioner shall issue and serve a stop order 
prohibiting the use of the unregistered contractors or unregistered subcontractor(s) 
on ALL public works until the unregistered contractor or unregistered subcontractor(s) 
is registered. Failure to observe a stop order is a misdemeanor. 
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7.11. List of all Subcontractors. The Contractor shall provide the list of subcontractors 
(regardless of tier), along with their DIR registration numbers, utilized on this Contract 
prior to any work being performed; and the Contractor shall provide a complete list of 
all subcontractors with each invoice. Additionally, Contractor shall provide the City 
with a complete list of all subcontractors (regardless of tier) utilized on this contract 
within ten working days of the completion of the contract, along with their DIR 
registration numbers. The City shall withhold final payment to Construction 
Management Professional until at least thirty (30) days after this information is 
provided to the City 

7.12. Exemptions for Small Projects. There are limited exemptions for installation, 
alteration, demolition, or repair work done on projects of $25,000 or less. The 
Contractor shall still comply with Labor Code sections 1720 et. seq. The only 
recognized exemptions are listed below: 

7.12.1. Registration. The Contractor will not be required to register with the DIR for 
small projects. (Labor Code section 1771.1) 

7.12.2. Certified Payroll Records. The records required in Labor Code section 1776 shall be 
required to be kept and submitted to the City of San Diego, but will not be required 
to be submitted online with the DIR directly. The Contractor will need to keep those 
records for at least three years following the completion of the Contract. (Labor 
Code section 1771.4). 

7.12.3. List of all Subcontractors. The Contractor shall not be required to hire only 
registered subcontractors and is exempt from submitting the list of all 
subcontractors that is required in section 7.11 above. (Labor code section 
1773.3). 

8. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction (“The 
GREENBOOK”) http://www.greenbookspecs.org/  

2018 PWPI010119-01 

City of San Diego Standard Specifications for Public Works 
Construction (“The WHITEBOOK”)* 
https://www.sandiego.gov/publicworks/edocref/greenbook 

2018 PWPI010119 -02 

City of San Diego Standard Drawings* 
https://www.sandiego.gov/publicworks/edocref/standarddraw 

2018 PWPI010119 -03 

Citywide Computer Aided Design and Drafting (CADD) Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

2018 PWPI010119 -04 

California Department of Transportation (CALTRANS) Standard 
Specifications –  
http://www.dot.ca.gov/des/oe/construction-contract-standards.html  

2018 PWPI030119-05 
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Title Edition Document 
Number 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

2018 PWPI030119-06 

California Manual on Uniform Traffic Control Devices Revision 4 (CA 
MUTCD Rev 4) http://www.dot.ca.gov/trafficops/camutcd/ 

2014 PWPI030119-08 

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

*Electronic updates to the Standard Drawings may also be found in the link above 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 5-4, “INSURANCE” of the Supplementary Special Provisions (SSP) for 
the insurance requirements which must be met. 

10. SUBCONTRACTOR INFORMATION: 

10.1. LISTING OF SUBCONTRACTORS.  In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 
will perform work, labor, render services or who specially fabricates and installs a 
portion [type] of the work or improvement, in an amount in excess of 0.5% of the 
Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER.  The Bidder shall 
state the DIR REGISTRATION NUMBER for all subcontractors and shall further state 
within the description, the PORTION of the work which will be performed by each 
subcontractor under this Contract.  The Contractor shall list only one Subcontractor 
for each portion of the Work.  The DOLLAR VALUE of the total Bid to be performed 
shall be stated for all subcontractors listed.  Failure to comply with this requirement 
may result in the Bid being rejected as non-responsive and ineligible for award.  The 
Bidder's attention is directed to the Special Provisions - General; Paragraph 3-2, “SELF-
PERFORMANCE”, which stipulates the percent of the Work to be performed with the 
Bidders' own forces.  The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, 
SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are seeking 
recognition towards achieving any mandatory, voluntary (or both) subcontracting 
participation goals. 

Additionally, pursuant to California Senate Bill 96 and in accordance with the 
requirements of Labor Code sections 1771.1 and 1725.5, by submitting a bid or 
proposal to the City, Contractor is certifying that he or she has verified that all 
subcontractors used on this public work project are registered with the California 
Department of Industrial Relations (DIR).  The Bidder shall provide the name, 
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address, license number, DIR registration number of any Subcontractor – 
regardless of tier - who will perform work, labor, render services or specially fabricate 
and install a portion [type] of the work or improvement pursuant to the contract. 

10.2. LISTING OF SUPPLIERS.  Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum,  the NAME, LOCATION (CITY), DIR REGISTRATION 
NUMBER and the DOLLAR VALUE of each supplier.  The Bidder will be credited up to 
60% of the amount to be paid to the Suppliers for materials and supplies unless 
vendor manufactures or substantially alters materials and supplies, in which case, 
100% will be credited.  The Bidder is to indicate within the description whether the 
listed firm is a supplier or manufacturer.  If no indication is provided, the listed firm 
will be credited at 60% of the listed dollar value for purposes of calculating the 
Subcontractor Participation Percentage.  

11. SUBMITTAL OF “OR EQUAL” ITEMS:  See 4-6, “Trade Names” in The WHITEBOOK and as 
amended in the SSP. 

12. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard Specifications 
for Public Works Construction, Section 3-2, “SELF-PERFORMANCE”, which requires the 
Contractor to perform not less than the amount therein stipulated with its own forces.  Failure 
to comply with these requirements shall render the Bid non-responsive and ineligible for 
award. 

13. PLANS AND SPECIFICATIONS:  When provided by the City, questions about the meaning or 
intent of the Contract Documents relating to the scope of Work and technical nature shall be 
directed to the City’s Project Manager prior to commencement of work. Interpretations or 
clarifications considered necessary by the City in response to such questions will be issued in 
writing .  Oral and other interpretations or clarifications will be without legal effect.  Any 
questions related to this proposal shall be addressed to the, Public Works Contracts Branch, 
525 B Street, Suite 750, San Diego, California, 92101, Telephone No. (619) 533-3450. 

14. SAN DIEGO BUSINESS TAX CERTIFICATE:  All Contractors, including Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor, before 
the Contract can be executed. 

15. PROPOSAL FORMS:  The signature of each person signing may be in longhand or in electronic 
format as specified by the City. The Contractor shall furnish evidence of its corporate existence 
and evidence that the officer signing the Contract and bond for the corporation is duly 
authorized to do so. 

15.1. The Bidder, by submitting electronically, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this contract are true and correct. 
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16. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel this request for proposal at 
any time, and further reserves the right to reject submitted proposals, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Contractor as a result of preparing its proposal shall be the sole responsibility of the 
Contractor. 

17. AWARD OF CONTRACT: 

17.1. Pursuant to San Diego Municipal Code § 22.3016, this contract may be awarded to a 
contractor without competitive bidding when strict compliance with a competitive 
process would be unavailing or would not produce an advantage, and when soliciting 
bids or proposals would therefore be undesirable, impractical, or impossible. 

17.2. The City of San Diego reserves the right to reject the proposal from the contractor when 
such rejection is in the best interest of the City. 

18. THE CONTRACT:  The Contractor shall execute a written contract with the City of San Diego 
and furnish good and approved bonds and insurance documents specified in 1-7.2, 
“CONTRACT BONDS,” 5-4.2, “GENERAL LIABILITY INSURANCE,” and 5-4.3 “WORKERS’ 
COMPENSATION INSURANCE” within 3 Working Days after receipt by the Contractor of a form 
of contract for execution unless an extension of time is granted to the Contractor in writing.  
Bonds shall be in amount of the Contract Price for the Work included in the Bid. 

The Contract shall be made in the form adopted by the City, which includes the provision that 
no claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder.  If the Contractor fails to enter into the contract as herein provided, the award may 
be annulled.  An award may be made to the next contractor on the shortlist who shall fulfill 
every stipulation embraced herein as if it were the party to whom the first award was made. 

The Contractor shall furnish evidence of its corporate existence and evidence that the officer 
signing the Contract and bond for the corporation is duly authorized to do so. 

19. EXAMINATION OF PLANS, SPECIFICATIONS AND SITE OF WORK:  The Contractor shall 
examine carefully the Project Site, the Plans and Specifications, other materials as described 
in the Special Provisions, Section 3-9 “TECHNICAL STUDIES AND SUBSURFACE DATA”, and the 
proposal forms.  The signing of the Contract shall be conclusive evidence that the Contractor 
has investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Contract Documents. 

20. CITY STANDARD PROVISIONS.  This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

20.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug-Free 
Workplace.  
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20.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to the 
Americans with Disabilities Act. 

20.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

20.4. The City of San Diego’s Labor Compliance Program and the State of California Labor Code 
§§1771.5(b) and 1776. 

20.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning the 
employment of apprentices by contractors and subcontractors performing public works 
contracts. 

20.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San Diego 
Municipal Code (SDMC). 

20.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 
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E. The Contractor shall comply with City’s Equal Opportunity Contracting Program Requirements
set forth in the Contract Documents.  See The WHITEBOOK Part 0.

F. The Contractor, including Subcontractors, not already having a City of San Diego Business Tax
Certificate for the work contemplated shall secure the appropriate certificate from the City
Treasurer, Civic Center Plaza, first floor, before the Agreement can be executed.

G. Upon award, amendment, renewal, or extension of such contracts, the Contractors shall
complete a Pledge of Compliance attesting under penalty of perjury that they complied with
the requirements of City Municipal Code §22.3004.

H. The Contractor shall ensure that all Subcontractors complete a Pledge of Compliance attesting
under penalty of perjury that they complied with the requirements of this section.  The
Contractor shall include in each subcontract agreement, language which requires
Subcontractors to abide by the provisions of City Municipal Code §22.3004.

I. The Contractor's attention is directed to the provisions of the State of California Labor Code
§1776 (Stats. 1978, Ch. 1249).  The Contractor shall be responsible for the compliance with
these provisions by Subcontractors.

J. This contract is effective as of the date the City issued the Contractor a written notice to
proceed (NTP), or the date of the last signatory below, whichever occurred first.

K. The Contractor shall complete the work to be performed under this agreement and shall achieve
Acceptance within the specified number of Working Days stated in Section 3 herein, from the NTP
unless authorized otherwise by the Engineer.  Time is of essence for the completion of the Work
and the Project has critical milestones to be met as described herein.

L. The City shall pay the Contractor for performance of the Work on a time and materials basis
not to exceed $250,000 without a written amendment to this Agreement.

M. During the final design process (if any), if the Contractor modifies the Project such that a revision
of the environmental document is required, the Contractor shall be responsible for all work
required for implementing a revision, including preparation of revised documentation and
coordination with City staff. Work shall not proceed on the project until the environmental
requirements are met to the satisfaction of the City. There shall be no additional time allowed in
the contract for processing and approval of revised permit documents.

N. Prior to the issuance of the NTP, or as required by the City, the Contractor shall:

a) File surety bonds with the City to be approved by the City in the amounts and for the
purposes noted herein or as may be specified in the Supplemental Special Provisions,
and

b) Obtain the required insurance in accordance with 5-4, "GENERAL LIABILITY
INSURANCE" and any additional insurance as may be specified in the Supplemental
Special Provisions.



7/23/2020

Noah J Brazier //signed//

Noah J. Brazier

29 July 2020





Noah J Brazier //signed//
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EXHIBIT A 

DRUG-FREE WORKPLACE CERTIFICATION 

 

 



 

Revegetation and Long-Term Maintenance at 2395 Cardinal Rd 19 | Page 
Exhibit A – Drug-Free Workplace Certification  

CONTRACTOR CERTIFICATION 

  

DRUG-FREE WORKPLACE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 5-1.3, "Drug-Free Workplace", 
of the project specifications, and that;  

This company has in place a drug-free workplace program that complies with said policy.  I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor’s agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 
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EXHIBIT B 

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 
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CONTRACTOR CERTIFICATION 

  

AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the Americans With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 5-1.2, 
“California Building Code, California Code of Regulations Title 24 and Americans with Disabilities Act”, 
of the project specifications, and that: 

This company has in place workplace program that complies with said policy.  I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor’s 
agreement to abide by the provisions of the policy as outlined. 
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EXHIBIT C 

CONTRACTORS STANDARDS – PLEDGE OF COMPLIANCE 
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CONTRACTOR CERTIFICATION 

  

CONTRACTOR STANDARDS – PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 5-1.4, ("Contractor Standards and Pledge of Compliance"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor’s subcontractors has completed a Pledge of Compliance 
attesting under penalty of perjury of having complied with City of San Diego Municipal Code § 22.3004. 
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EXHIBIT D 

EQUAL BENEFITS ORDINANCE CERTIFICATION 
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Exhibit D – Equal Benefits Ordinance Certification  

CONTRACTOR CERTIFICATION 

  

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code § 22.4300 regarding Equal Benefits Ordinance. 
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EXHIBIT E 

AFFIDAVIT OF DISPOSAL 

 



 

Revegetation and Long-Term Maintenance at 2395 Cardinal Rd 27 | Page 
Exhibit E – Affidavit of Disposal  

AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the   DAY OF  , 2    the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, for: 

                                 REVEGETATION AND LONG-TERM MAINTENANCE AT 2395 CARDINAL RD  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-20-1926-SLS-1; SAP No. B-19090; and 
WHEREAS, the specification of said contract requires the Contractor to affirm that "all brush, trash, debris, 
and surplus materials resulting from this project have been disposed of in a legal manner"; and WHEREAS, 
said contract has been completed and all surplus materials disposed of: 

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under 
the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as 
described in said contract have been disposed of at the following location(s)  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this                  DAY OF          ,          . 

By:___________________________________________ 

Contractor 

 

ATTEST: 

State of       County of      

On this   DAY OF   , 2 , before the undersigned, a Notary Public in and for 
said County and State, duly commissioned and sworn, personally appeared   
   known to me to be the       
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to 
me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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EXHIBIT F 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 
UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

 

State of California  

County of San Diego 

 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party 
making the foregoing bid that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid 
is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other 
bidder, or to secure any advantage against the public body awarding the contract of anyone 
interested in the proposed contract; that all statements contained in the bid are true; and further, 
that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will 
not pay, any fee to any corporation, partnership, company association, organization, bid 
depository, or to any member or agent thereof to effectuate a collusive or sham bid. 
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EXHIBIT G 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 
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EXHIBIT H 

MANDATORY DISCLOSURE OF BUSINESS INTERESTS FORM 
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EXHIBIT I 

FORMS 





$6,000.00

$4,000.00
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EXHIBIT J 

SUPPLEMENTARY SPECIAL PROVISIONS 

  



 

Revegetation and Long-Term Maintenance at 2395 Cardinal Rd 40 | Page 
Exhibit J – Supplementary Special Provisions (Rev. Mar. 2020) 

SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1. The 2018 Edition of the Standard Specifications for Public Works Construction (The 
“GREENBOOK”). 

2. The 2018 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The “WHITEBOOK”), including the following: 

a) General Provisions (A) for all Construction Contracts. 

 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 
SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the “WHITEBOOK”, items 43, 56, 69, and 102, DELETE 
in their entirety and SUBSTITUTE with the following: 

43. Field Order - A Field Order is a written agreement by the Engineer to 
compensate you for Work items in accordance with 2-8, “EXTRA WORK” or 2-
9, “CHANGED CONDITIONS”. A Field Order does not change the Contract 
Price, Contract Time, or the scope intent of the Contract. 

56. Notice of Completion (NOC) - A document recorded with the County of San 
Diego to signify that the Contract Work has been completed and accepted by 
the City. 

69. Punchlist - A list of items of Work or corrections generated after a Walk-through 
that is conducted when you consider that the Work and Services are complete, 
and as verified by the Owner. The Punchlist may be completed in phases if 
defined in the Contract. 

102. Walk-through - The procedure the City uses to evaluate the status of the 
Project or the phase of the Project and to generate a Punchlist prior to 
Acceptance. 

To the “WHITEBOOK”, item 54, “Normal Working Hours”, ADD the following: 

The Normal Working Hours are 7:00 AM to 3:00 PM. 

To the “WHITEBOOK”, ADD the following: 

108. Substantial Completion – When all Contract Work is deemed complete by 
the Contractor in writing, and as verified by the Owner. Substantial 
Completion may be completed in phases if defined in the Contract. 
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109. Acceptance of Work – When all of the Contract work is deemed officially 
complete, including all Punchlist items, by the Owner. 

110. Occupancy – When the Owner deems a building is ready for use, the Owner 
will issue a certificate of Occupancy in writing. 

1-7.1.3     Requests for Information (RFI). To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

9. Should You discover a conflict, omission, errors in the Contract Documents, 
differences with existing field conditions, or have any questions concerning 
interpretation or clarification of Contract Documents, or when you propose 
deviations to the standards or design, you shall submit a Request for 
Information (RFI) to the City regarding your question or clarification within 1 
Working Day. 

10. Your RFI shall meet the following requirements: 

a) All RFIs, whether by You or your Subcontractor or supplier at any tier, 
shall be submitted by You to the City. 

b) RFIs shall be numbered sequentially. 

c) You shall clearly and concisely set forth the single issue for which 
interpretation or clarification is sought, indicate Specification Section 
numbers, Contract Drawing numbers, and details, or other items 
involved, and state why a response is required from the City. 

d) RFIs shall be submitted within 1 Working Day in order that they may 
be adequately researched and answered before the response affects 
any critical activity of the Work. 

e) Should You believe that a response to an RFI causes a change to the 
requirements of the Contract, You shall, before proceeding, give 
written notice to the City, indicating that You believe that City 
response to the RFI to be a Change Order. Failure to give such written 
notice within 5 Working Days of receipt of the City’s response to the 
RFI shall waive Your right to seek additional time or cost. 

11. The City will respond to RFIs within 5 Working Days unless the City notifies 
You in writing that a response will take longer. The 5 Working Days shall 
begin when the RFI is received and dated by the City. Responses from the City 
will not change any requirement of the Contract unless so noted by the City 
in the response to the RFI. The City will not issue a Change Order for Extra 
Work or additional time when the issue raised in the RFI was due to your fault, 
neglect, or any unauthorized deviations from the project design or 
specifications. 

12. If You proceed in resolving a conflict, omission, or any error in the Contract 
Documents without sending the City an RFI in accordance with the 
requirements stated above, the City may require You to remove such work at 
Your cost or back charge You the cost to remove this work. 
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SECTION 2 - SCOPE OF THE WORK 

2-8  EXTRA WORK. To the “WHITEBOOK”, ADD the following: 

2. Compensation for “Time-and-Material” emergency Contracts. 

a) You will be compensated for staff charges directly associated with the 
project.   

b) Any invoiced off site work shall include a summary of work. 

c) Mark up for off site work shall be the same as on site work. 

SECTION 3 – CONTROL OF THE WORK 

3-13.1 Completion. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall submit a written assertion that the Work has been completed 
and is ready for Owner Acceptance. If, in the Engineer's judgment, the 
Work has been completed in accordance with t h e  Contract Documents, 
the Engineer will set forth in writing the date the Work was completed. 
This wi l l  be the date that you are relieved from responsibility to protect 
and maintain the Work and to which liquidated damages will be 
computed. 

3-13.1.1 Requirements Before Requesting a Walk-through. To the “WHITEBOOK”, DELETE 
in its entirety and SUBSTITUTE with the following: 

3-13.1.1 Requirements Before Requesting Substantial Completion. 

1. The following items are required prior to requesting a Substantial 
Completion:  

a) Remove temporary facilities from the Site.  

b) Thoroughly cleaning the Site and removing all mark outs and 
construction staking. 

c) Provide completed and signed Red-lines in accordance with 3-7.3 
“Redlines and Record Documents”. 

d) Provide all material and equipment maintenance and operation 
instructions and/or manuals. 

e) Provide all tools which are permanent parts of the equipment 
installed in the Project. 

f) Provide and properly identify all keys for construction and all keys for 
permanent Work.  

g) Provide all final Special Inspection reports required by the applicable 
building Code. 
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h) Provide all items specified to be supplied as extra stock. Wrap, seal, 
or place in a container all items as necessary to allow for storage by 
the City for future use. Verify the specified quantities. 

i) Ensure that all specified EOCP and certified wage rate 
documentations covering the Contract Time have been submitted. 

j) Provide the spare parts for the proposed irrigation system as 
specified in the Special Provisions. 

k) If the Work includes sewer and storm drain installations, the 
inspection all include televising in accordance with 306-18, “VIDEO 
INSPECTION”. 

l) If the Work includes a Plant Establishment Period, Work in accordance 
with 801-6, “MAINTENANCE AND PLANT ESTABLISHMENT” shall be 
completed prior to requesting Substantial Completion, unless 
approved otherwise by the Owner. 

m)  Notify the Engineer to arrange a final inspection of permanent BMPs 
installed. 

3-13.1.2 Walk-through and Punchlist Procedure. To the “WHITEBOOK”, DELETE in its 
entirety and SUBSTITUTE with the following:  

1. You shall notify the Engineer 15 Working Days in advance of date of 
anticipated Substantial Completion to allow time for Engineer to schedule a 
Walk-through. After you complete the requirements in 3-13.1.1, 
“Requirements Before Requesting Substantial Completion” and when you 
consider that the Work is Substantially Complete, you will notify the Engineer 
in writing that the Project is Substantially Complete. The Engineer will review 
your request and determine if the Project is ready for a Walk-through, by 
verifying whether you have completed all items as required by 3-13.1.1, 
“Requirements Before Requesting Substantial Completion”. Within 7 Working 
Days, the City will either reject your request of a Walk-through in writing or 
schedule a Walk-through inspection. The Engineer shall facilitate the Walk-
through. 

2. The following documents shall be provided at the time of your Walk-through 
request: As-Built markup, Plans, specifications, technical data such as 
submittals and equipment manuals, draft final payment, warranties, material 
certifications, bonds, guarantees, maintenance service agreements, and 
maintenance and operating manuals. 

3. Written warranties, except manufacturer's standard printed warranties, shall 
be on a letterhead addressed to you. Warranties shall be submitted in the 
format described in this section, modified as approved by the City, to suit the 
conditions pertaining to the warranty. Lack of submitting these items will 
delay start of Walk-through. 
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4. The Engineer will provide you with the Punchlist within 15 Working Days after 
the date of the Walk-through. The City shall not provide a preliminary 
Punchlist.   

5. If the Engineer finds that the Project is not Substantially Complete as defined 
herein, the Engineer will terminate the Walk-through and notify you in writing. 

6. If, at any time during the Engineer’s evaluation of the corrective Work 
required by the Punchlist, the Engineer discovers that additional corrective 
Work is required, the Engineer may include that corrective Work in the 
Punchlist.  

7. You shall remain solely responsible for the Project Site until the Project is 
completely operational, all Punchlist items have been corrected, and all 
operation and maintenance manuals have been accepted by the City.  

8. The Engineer shall meet with you until all Punchlist items are corrected. You 
shall complete the Punchlist within 30 Working Days, and Working Days will 
continue to be counted until Acceptance of the Project.  

3-13.2  Acceptance. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following:  

1. You shall provide the completed, signed, and stamped DS-563 to the Engineer 
prior to Acceptance. 

2. You shall deliver the final As-builts and final billing prior to Acceptance. 

3. You shall assemble and deliver to the Engineer a Final Summary Report and 
Affidavit of Disposal prior to Acceptance. 

4. Acceptance shall occur after all of the requirements contained in the Contract 
Documents have been fulfilled. If, in the Engineer’s judgment, you have fully 
performed the Contract, the Engineer will recommend to the City Engineer 
that your performance of the Contract be accepted. You shall receive 
notification of Acceptance in writing from the Owner and counting of working 
days shall cease and Warranty begins. 

5.  Retention can be released 35 Calendar Days after NOC. Submit your request 
for retention to the Resident Engineer and they will mail to you a "Release of 
Claims" form which shall be completed and returned before the retention will 
be released. 

3-13.3  Warranty. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. You shall warranty and repair all defective materials and workmanship for a 
period of 1 year. This call back warranty period shall start on the date the 
Work was accepted by the City unless the City has Beneficial Use or takes 
Occupancy of the project earlier (excluding water, sewer, and storm drain 
projects). 

2. You shall warranty the Work free from all latent defects for 10 years and 
patent defects for a period of 4 years. 
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3. The warranty period for specific items covered under manufacturers’ or 
suppliers’ warranties shall commence on the date they are placed into service 
at the direction of the Engineer in writing. 

4. All express warranties from Subcontractors, manufacturers’, or Suppliers’, of 
any tier, for the materials furnished and Work performed shall be assigned, 
in writing, to the City, and shall be delivered to the Engineer prior to the 
Acceptance of your performance of the Contract.  

5. Replace or repair defective materials and workmanship in a manner 
satisfactory to the Engineer after notice to do so from the Engineer and within 
the time specified in the notice. If you fail to make such replacements or 
repairs within the time specified in the notice, the City may perform the 
replacement or repairs at your expense. If you fail to reimburse the City for 
the actual costs, your Surety shall be liable for the cost 

6. Items that shall be warrantied free from defective workmanship and 
materials for a period longer than 1 year are as follows: 

Specified Item Minimum Warranty Period 

Detectable Warning Tile Construction 
3 Years of Manufacturer’s 
Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires* 10 Years of Manufacturer’s 
Warranty 

LED Signal Modules 
3 Years of Manufacturer’s 
Warranty 

Field Devices Associated with 700-6.3, 
“Adaptive Control Note” 

See 700-6.3.9, “Warranty” 

* Provide documentation verifying that the induction luminaire models being 
offered for the Project are covered by the 10 year warranty. 

7. You shall provide the City and property owner a copy of the manufacturer’s 
warranty for private sewer pumps, including the alarm panel and all other 
accessories. 

a) You shall involve the manufacturer in the installation and startup as 
needed to secure any extended warranty required. 

b) Nothing in here is intended to limit any manufacturer’s warranty 
which provides the City with greater warranty rights than set forth in 
this section or the Contract Documents. 

c) The warranty shall include all components. The form of the warranty 
shall be approved by the Engineer in accordance with 
 3-13.3.2, “Warranty Format Requirements”. 
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8. If, during the warranty period, any item of the Work is found to be Defective 
Work, you shall correct it promptly after receipt of written notice from the City 
to do so. The warranty period shall be extended with respect to portions of 
the Work corrected as part of the warranty requirements. 

SECTION 4 - CONTROL OF MATERIALS 

ADD: 

4-3.6 Preapproved Materials. To the “WHITEBOOK”, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-4 INSURANCE. To the “GREENBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

5-4 INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your 
indemnity obligations contained in the Contract. 

5-4.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance.  

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 
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5-4.2 Types of Insurance.   

5-4.2.1 Commercial General Liability Insurance.   

1. Commercial General Liability Insurance shall be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work.  

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000  

5-4.2.2 Commercial Automobile Liability Insurance.   

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense shall be outside the limits of the policy. 

5-4.3 Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

5-4.3.1 Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 
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All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described 
herein. 

5-4.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall 
be signed by the insurer or a person authorized by the insurer to bind coverage on 
its behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

5-4.5 Policy Endorsements. 

5-4.5.1 Commercial General Liability Insurance. 

5-4.5.1.1 Additional Insured.   

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured.  

3. The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 shall include liability arising out of:  

a) Ongoing operations performed by you or on your behalf,  

b) your products, or  

c) premises owned, leased, controlled, or used by you. 

5-4.5.1.2 Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of 
the City and its elected officials, officers, employees, agents and representatives. 
Further, it shall provide that any insurance maintained by the City and its elected 
officials, officers, employees, agents and representatives shall be in excess of your 
insurance and shall not contribute to it.  
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5-4.5.1.3 Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

5-4.5.2 Commercial Automobile Liability Insurance. 

5-4.5.2.1 Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

5-4.6 Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self-
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

5-4.7 Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
they are acceptable to the City. The City will reimburse you, without overhead, profit, 
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

5-4.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

5-4.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

5-4.11 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, and 
employees will not be responsible for any claims in law or equity occasioned 
by your failure to comply with the requirements of this section.  

2. Limits for this insurance shall be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 each employee 

Bodily Injury by Disease $1,000,000 policy limit 
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3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you shall 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 

5-4.11.1 Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

5-13  ELECTRONIC COMMUNICATION. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Virtual Project Manager shall be used on this Contract. 

2. You shall post all communications addressed to the Engineer concerning 
construction including RFIs, submittals, daily logs including the Weekly 
Statement of Working Days (WSWD), Storm Water, and transmittals to the 
Virtual Project Manager (VPM) website established for the Projects. This shall 
not supersede any Federal requirements. 

3. Maintain a list of scheduled activities including planned and actual execution 
dates for all major construction activities and milestones defined in the 
approved Schedule.  

4. Review and act on all communications addressed to you in the VPM project 
website. 

5. A user’s guide to the VPM system is available on the City’s website and shall 
be provided to you at the Pre-construction Meeting. Refer to the VPM training 
videos and forms at the location below: 

https://www.sandiego.gov/publicworks/edocref 

6. Submit the Sensitive Information Authorization Acknowledgement Form and 
VPM User Agreement located in the VPM user’s guide at the Pre-construction 
Meeting. 

5-15.1 General. To the “WHITEBOOK”, item 10, DELETE in its entirety and SUBSTITUTE with 
the following: 

10. If your construction activities have encountered flammable liquids or other 
hazardous substances, you shall ensure that construction staff have the 
required Hazardous Waste Operations and Emergency Response 
(HAZWOPER) certification. Construction staff shall include: City Engineers, City 
Laboratory Technicians, and City staff that perform onsite inspections. 

a) If your Work encounters flammable liquids or other hazardous 
substances, you shall be responsible for scheduling training for all 
construction staff to attend and for submitting verification to the 
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Engineer that construction staff have the required HAZWOPER 
certification prior to continuing that Work in that area. You shall 
maintain the HAZWOPER certifications annually until the construction 
activities triggering the requirement is complete, as approved by the 
Resident Engineer. 

5-15.17 Payment. To the “WHITEBOOK”, ADD the following: 

5. The payment for Hazardous Waste Operations and Emergency Response 
(HAZWOPER) certification and training for construction staff shall be included 
in the allowance Bid item for “Hazardous Waste Operations and Emergency 
Response (HAZWOPER) Certification”. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1.1 Construction Schedule. To the “WHITEBOOK”, item 1, subsection “s”, DELETE in its 
entirety and SUBSTITUTE with the following: 

s) Submit an updated cash flow forecast with every pay request  (for each 
Project ID or WBS number provided in the Contract) showing periodic and 
cumulative construction billing amounts for the duration of the Contract 
Time. If there has been any Extra Work since the last update, include only the 
approved amounts. 

b) Refer to the Sample City Invoice materials in  Exhibit M – Sample 
City Invoice and use the format shown. 

https://www.sandiego.gov/publicworks/edocref 

To the “WHITEBOOK”, ADD the following: 

3. The 120 Calendar Day Plant Establishment Period is included in the 
stipulated Contract Time and shall begin with the acceptance of installation 
of the vegetation plan in accordance with Section 801-6, “MAINTENANCE AND 
PLANT ESTABLISHMENT”. 

6-1.5.2  Excusable Non-Compensable Delays. To the “WHITEBOOK”, DELETE in its entirety 
and SUBSTITUTE with the following: 

6-1.5.2  Excusable Non-Compensable and Concurrent Delays. 

1. The City shall only issue an extension of time for Excusable Delays that meet 
the requirements of 6-4.2, “Extensions of Time” for the following 
circumstances: 

a) Delays resulting from Force Majeure. 

b) Delays caused by weather. 

c) Delays caused by changes to County, State, or Federal law. 
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2. When a non-excusable delay is concurrent with an Excusable Delay, you shall 
not be entitled to an extension of Contract Time for the period the non-
excusable delay is concurrent with the Excusable Delay.  

3. When an Excusable Non-Compensable Delay is concurrent with an Excusable 
Compensable Delay, you shall be entitled to an extension of Contract Time, 
but shall not be entitled to compensation for the period the Excusable Non-
Compensable Delay is concurrent with the Excusable Compensable Delay. 

6-4.2 Extensions of Time. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE 
with the following: 

1. The Contract Time shall not be modified except by Change Order. 

2. You shall notify the City in writing within 1 Working Day after the occurrence 
and discovery of an event that impacts the Project Schedule.  

a) If you believe this event requires a Change Order, you shall submit a 
written Change Order request with a report to the City that 
explains the request for Change Order within 5 Working Days. The 
Change Order request must include supporting data, a general 
description of the discovery, the basis for extension, and the 
estimated length of extension. The City may grant an extension of 
time, in writing, for the Change Order request if you require more 
time to gather and analyze data. 

3. The Engineer shall not grant an extension of Contract Time in accordance 
with 6-1.5, “Excusable Delays” unless you demonstrate, through an analysis 
of the critical path, the following: 

a) The event causing the delay impacted the activities along the Project’s 
critical path. 

b) The increases in the time to perform all or part of the Project beyond 
the Contract Time arose from unforeseeable causes beyond your 
control and without your fault or negligence and that all project float 
has been used. 

4. Any modifications to the Contract Time will be incorporated into the weekly 
document that the Engineer issues that stipulates the Contract Time. If you 
do not agree with this document, submit to the Engineer for review a written 
protest supporting your objections to the document within 30 Calendar 
Days after receipt of the statement. Your failure to file a timely protest shall 
constitute your acceptance of the Engineer’s weekly document. 

a) Your protest will be considered a claim for time extension and shall 
be subject to 2-10.1, “Claims”. 

6-4.4 Written Notice and Report. To the “WHITEBOOK”, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Your failure to notify the Resident Engineer within 1 Working Day OR provide 
a Change Order request within 5 Working Days after the event, in 
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accordance with 6-4.2, “Extensions of Time”, will be considered grounds for 
refusal by the City to consider such request if your failure to notify prejudices 
the City in responding to the event. 

ADD: 

6-6.1.1  Environmental Document. 

1. The City of San Diego has prepared a Notice of Exemption for the 
Revegetation and Long Term Maintenance at 2395 Cardinal Rd, Project 
No. B-19090, as referenced in the Contract Exhibit N. You shall comply with 
all requirements of the Notice of Exemption as set forth in 
Exhibit N. 

2. Compliance with the City’s environmental document shall be included in the 
Contract Price, unless separate bid items have been provided. 

SECTION 7 – MEASUREMENT AND PAYMENT 

7-3.9 Field Orders. To the “WHITEBOOK”, DELETE in its entirety and SUBSTITUTE with the 
following: 

1. If the cumulative total of Field Order items of Work does not exceed the “Field 
Orders” Bid Item, the City shall pay those Field Orders as shown below: 

TABLE 7-3.9 

FIELD ORDER LIMITS 

Contract Price 
Maximum Field Order Work 

Amount 

Less than $100,001 $2,500 

$100,001 to $1,000,000 $5,000 

$1,000,001 to $5,000,000 $10,000 

$5,000,001 to $15,000,000 $20,000 

$15,000,001 to $30,000,000 $40,000 

Greater than $30,000,000 $50,000 

2. Field Order items of Work for contracts greater than $15,000,000 will require 
additional approvals from the City prior to its approval by the Resident 
Engineer. 

3. The City will issue a Field Order only after the City’s acceptance of the cost of 
the field order amount. 

4. Field Orders shall not be used to add scope or to include extensions of time 
related to changes in work. 
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5. If in the event there is a change related to the critical path on the project 
which necessitates an extension of time and the change amount is within the 
Field Order limits shown on Table 7-3.9, then a Field Order can be issued to 
compensate you for the approved costs. Any extensions of time associated 
with the change shall be included in a subsequent Change Order and no 
additional compensation shall be granted as part of the change order for the 
extension of time. 

6. The unused portions of Field Orders Bid item shall revert to the City upon 
Acceptance. 

SECTION 302 – ROADWAY SURFACING 

302-4.5  Scheduling, Public Convenience and Traffic Control. To the “GREENBOOK”, 
paragraphs (1) and (2), DELETE in its entirety and SUBSTITUTE with the following: 

1. In addition to the requirements of Part 6, you shall comply with the following: 

a) At least 5 Working Days prior to commencing the Work, you shall 
submit your proposed Schedule to the Engineer for approval.  

b) Based upon the approved schedule, you shall notify residents and 
businesses of the Work and post temporary “No Parking" signs 72 
hours in advance.  

c) Requests for changes in the approved Schedule shall be submitted to 
the Engineer for approval at least 3 Working Days before the street is 
scheduled to be sealed. 

SECTION 601 - TEMPORARY TRAFFIC CONTROL FOR CONSTRUCTION 
AND MAINTENANCE WORK ZONES 

601-2.1.4 Traffic Control for Resurfacing and Slurry Sealing. To the “WHITEBOOK”, item 3, 
subsection “d”, DELETE in its entirety and SUBSTITUTE with the following: 

d) Place “NO PARKING - TOW-AWAY ZONE” signs 72 hours in advance of the 
scheduled slurry sealing. Reschedule street block segments which are not 
completed by the last posted Working Day. If a Work delay of 48 hours or 
more occurs from the originally scheduled Work date, remove the “NO 
PARKING - TOW-AWAY ZONE” signs for a minimum of 24 hours, then reset 
and re-post for the appropriate Work date. 

601-3.5.1 General. To the “WHITEBOOK”, item 3, DELETE in its entirety and SUBSTITUTE with 
the following: 

3. Temporary “No Parking” and “No Stopping” signs shall be installed 72 hours 
before enforcement. Temporary “No Parking” and “No Stopping” signs shall 
be installed and removed as specified in the Special Provisions. Signs shall 
indicate specific days, dates, and times of restrictions. If violations occur, call 
Police Dispatch 619-531-2000 to enforce the Tow-Away notice. 
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601-3.6 Channelizing Devices. To the “WHITEBOOK”, item 4, Barricades, ADD the following: 

h) You shall place “OPEN TRENCH” signs (C27(CA)) on Type 3 Barricade within 
the construction Work zone, ahead of any Work areas with open trenches 
that are greater than 3 inches in depth, in accordance with California MUTCD 
SECTION 6F.103 (CA). The barricades shall be placed in a continuous manner 
and shall prevent pedestrian, vehicular, and biker access to the open trench 
area. 

SECTION 802 – NATIVE HABITAT PROTECTION, INSTALLATION, MAINTENANCE, AND 
MONITORING 

802-2.1 Project Biologist. To the “WHITEBOOK”, ADD the following: 

5. The City will retain a qualified Project Biologist to perform biological 
monitoring Work for this Contract. You shall coordinate your activities and 
Schedule with the activities and schedules of the Project Biologist. 

SECTION 1001 – CONSTRUCTION BEST MANAGEMENT PRACTICES (BMPs) 

1001-1 GENERAL. To the “WHITEBOOK”, ADD the following: 

7. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 
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EXHIBIT K 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 
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EXHIBIT K 

CONTRACTOR’S COMPENSATION RATE SCHEDULE 

The following Compensation Rate Schedule shall constitute the maximum rates (e.g., labor, direct 
costs, etc.) for Extra Work, if any, provided by the Contractor during the term of this agreement.  

These rates are being specified as the Contractor’s standard established rates for calculating labor 
costs without allowance for overhead and profits.   For markup provisions and allowable charges 
refer to 3-2.4, “Agreed Prices.” 

 



DUDEK 
2020 STANDARD SCHEDULE OF CHARGES 

 Effective January 1, 2020 

ENGINEERING SERVICES 
Project Director ........................................................................... $290.00/hr 
Principal Engineer lll ................................................................... $270.00/hr 
Principal Engineer II .................................................................... $260.00/hr 
Principal Engineer I ..................................................................... $250.00/hr 
Program Manager ....................................................................... $235.00/hr 
Senior Project Manager .............................................................. $235.00/hr 
Project Manager ......................................................................... $230.00/hr 
Senior Engineer III ...................................................................... $225.00/hr 
Senior Engineer II  ...................................................................... $215.00/hr 
Senior Engineer I  ....................................................................... $205.00/hr 
Project Engineer IV/Technician IV ............................................... $195.00/hr 
Project Engineer llI/Technician III ................................................ $185.00/hr 
Project Engineer lI/Technician II .................................................. $170.00/hr 
Project Engineer I/Technician I .................................................... $155.00/hr 
Senior Designer .......................................................................... $175.00/hr 
Designer ..................................................................................... $165.00/hr 
Assistant Designer ...................................................................... $160.00/hr 
CADD Operator III ...................................................................... $155.00/hr 
CADD Operator II ....................................................................... $145.00/hr 
CADD Operator I ........................................................................ $130.00/hr 
CADD Drafter ............................................................................. $120.00/hr 
CADD Technician ....................................................................... $110.00/hr 
Project Coordinator ..................................................................... $135.00/hr 
Engineering Assistant ................................................................. $115.00/hr 
 

 
ENVIRONMENTAL SERVICES 
Project Director ........................................................................... $245.00/hr 
Senior Specialist IV ..................................................................... $230.00/hr 
Senior Specialist III ..................................................................... $220.00/hr 
Senior Specialist II ...................................................................... $200.00/hr 
Senior Specialist I ....................................................................... $190.00/hr 
Specialist V ................................................................................. $180.00/hr 
Specialist IV ................................................................................ $170.00/hr 
Specialist III ................................................................................ $160.00/hr 
Specialist II ................................................................................. $145.00/hr 
Specialist I .................................................................................. $130.00/hr 
Analyst V .................................................................................... $120.00/hr 
Analyst IV ................................................................................... $110.00/hr 
Analyst III .................................................................................... $100.00/hr 
Analyst II ....................................................................................... $90.00/hr 
Analyst I........................................................................................ $80.00/hr  
Technician IV ................................................................................ $90.00/hr 
Technician III ................................................................................ $80.00/hr 
Technician II ................................................................................. $70.00/hr 
Technician I .................................................................................. $60.00/hr 
Compliance Monitor ...................................................................... $95.00/hr 
 

 
DATA MANAGEMENT SERVICES 
GIS Programmer I ....................................................................... $185.00/hr 
GIS Specialist IV ......................................................................... $160.00/hr 
GIS Specialist III ......................................................................... $150.00/hr 
GIS Specialist II .......................................................................... $140.00/hr 
GIS Specialist I ........................................................................... $130.00/hr 
Data Analyst III ........................................................................... $100.00/hr 
Data Analyst II .............................................................................. $90.00/hr 
Data Analyst I ............................................................................... $80.00/hr 
UAS Pilot .................................................................................... $100.00/hr 
 

 
CONSTRUCTION MANAGEMENT SERVICES  
Principal/Manager ....................................................................... $195.00/hr 
Senior Construction Manager  ..................................................... $180.00/hr 
Senior Project Manager .............................................................. $165.00/hr 
Construction Manager ................................................................. $155.00/hr 
Project Manager ......................................................................... $145.00/hr 
Resident Engineer .......................................................... …….….$145.00/hr 
Construction Engineer................................................................. $140.00/hr 
On-site Owner’s Representative .................................................. $140.00/hr 
Construction Inspector III ............................................................ $130.00/hr 
Construction Inspector II ............................................................. $120.00/hr 
Construction Inspector I .............................................................. $110.00/hr 
Prevailing Wage Inspector .......................................................... $135.00/hr 
 
 
 
 
 

 
HYDROGEOLOGICAL SERVICES 
Project Director ............................................................................$285.00/hr 
Principal Hydrogeologist/Engineer II ............................................$265.00/hr 
Principal Hydrogeologist/Engineer I .............................................$250.00/hr 
Sr. Hydrogeologist IV/Engineer IV ...............................................  $235.00/hr 
Sr. Hydrogeologist III/Engineer III ................................................$220.00/hr 
Sr. Hydrogeologist II/Engineer II ..................................................$205.00/hr 
Sr. Hydrogeologist I/Engineer I ....................................................$190.00/hr 
Hydrogeologist VI/Engineer VI ....................................................  $175.00/hr 
Hydrogeologist V/Engineer V .......................................................$165.00/hr 
Hydrogeologist IV/Engineer IV .....................................................$155.00/hr 
Hydrogeologist III/Engineer III ......................................................$145.00/hr 
Hydrogeologist II/Engineer II ........................................................$135.00/hr 
Hydrogeologist I/Engineer I ..........................................................$125.00/hr 
Technician ...................................................................................$100.00/hr 
 
 
DISTRICT MANAGEMENT & OPERATIONS 
District General Manager .............................................................$195.00/hr 
District Engineer ..........................................................................$185.00/hr 
Operations Manager  ...................................................................$160.00/hr 
District Secretary/Accountant  ......................................................$120.00/hr 
Collections System Manager .......................................................$135.00/hr 
Grade V Operator ........................................................................$125.00/hr 
Grade IV Operator .......................................................................$110.00/hr 
Grade III Operator .......................................................................$100.00/hr 
Grade II Operator ......................................................................... $75.00/hr 
Grade I Operator .......................................................................... $70.00/hr 
Operator in Training ...................................................................... $65.00/hr 
Collection Maintenance Worker II ................................................. $75.00/hr 
Collection Maintenance Worker I .................................................. $65.00/hr 
 

 
CREATIVE SERVICES 
3D Graphic Artist .........................................................................$180.00/hr 
Graphic Designer IV ....................................................................$160.00/hr 
Graphic Designer III .....................................................................$145.00/hr 
Graphic Designer II ......................................................................$130.00/hr 
Graphic Designer I .......................................................................$115.00/hr 
 
 
PUBLICATIONS SERVICES 
Technical Editor lll .......................................................................$145.00/hr 
Technical Editor ll ........................................................................$130.00/hr 
Technical Editor l .........................................................................$115.00/hr 
Publications Specialist lll ..............................................................$105.00/hr 
Publications Specialist ll................................................................ $95.00/hr 
Publications Specialist l ................................................................ $85.00/hr 
Clerical Administration .................................................................. $90.00/hr 
 
Forensic Engineering – Court appearances, depositions, and interrogatories as expert witness 
will be billed at 2.00 times normal rates. 
Emergency and Holidays – Minimum charge of two hours will be billed at 1.75 times the normal 
rate. 
Material and Outside Services – Subcontractors, rental of special equipment, special 
reproductions and blueprinting, outside data processing and computer services, etc., are charged 
at 1.15 times the direct cost. 
Travel Expenses – Mileage at current IRS allowable rates. Per diem where overnight stay is 
involved is charged at cost 
Invoices, Late Charges – All fees will be billed to Client monthly and shall be due and payable 
upon receipt. Invoices are delinquent if not paid within 30 days from the date of the invoice. Client 
agrees to pay a monthly late charge equal to 1% per month of the outstanding balance until paid 
in full. 
Annual Increases – Unless identified otherwise, these standard rates will increase 3% annually. 
 
The rates listed above assume prevailing wage rates does not apply. If this assumption is incorrect 
Dudek reserves the right to adjust its rates accordingly. 
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EXHIBIT L 

LOCATION MAP 
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Cardinal Drive Storm Drain Replacement

WBS: B19090

SENIOR ENGINEER
JONG CHOI
619-533-5493

PROJECT MANAGER
JEFF CRAMOLINE
619-533-3156

FOR QUESTIONS ABOUT THIS PROJECT
Email:

engineering@sandiego.gov

Date: December 10, 2018
COUNCIL DISTRICT: 7COMMUNITY NAME: Birdland
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EXHIBIT M 

SAMPLE CITY INVOICE  



City of San Diego, CM&FS Div., 9753 Chesapeake  Drive, SD CA 92123 Contractor's Name:   
Project Name:  Contractor's Address: 
Work Order No or Job Order No.  
City Purchase Order No.      Contractor's Phone #: Invoice No.  

Resident Engineer (RE):  Contractor's fax #:  Invoice Date:  

RE Phone#:                Fax#:  Contact Name:  Billing Period: (     To      )

Item # Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date
Unit Price Qty Extension %/QTY Amount % / QTY Amount % / QTY Amount

1 -$ -$ -$ 0.00 -$
2 -$ -$ -$ 0.00% -$
3 -$ -$ -$ 0.00% -$
4 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
5 -$ -$ -$ 0.00% -$
6 -$ -$ -$ 0.00% -$
7 -$ -$ -$ 0.00% -$
8 -$ -$ -$ 0.00% -$
9 -$ -$ -$ 0.00% -$
10 -$ -$ -$ 0.00% -$
11 -$ -$ -$ 0.00% -$
12 -$ -$ -$ 0.00% -$
13 -$ -$ -$ 0.00% -$
14 -$ -$ -$ 0.00% -$
15 -$ -$ -$ 0.00% -$
16 -$ -$ -$ 0.00% -$
17 Field Orders -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
CHANGE ORDER No.  -$ -$ -$ 0.00% -$

-$ -$ -$ 0.00% -$
-$ -$ -$ Total Billed -$

            SUMMARY
A. Original Contract Amount -$            Retention and/or Escrow Payment Schedule
B. Approved Change Order #00 Thru #00 -$ Total Retention Required as of this billing (Item E) $0.00
C. Total Authorized Amount (A+B) -$    Previous Retention Withheld in PO or in Escrow $0.00
D. Total Billed to Date -$ Add'l Amt to Withhold in PO/Transfer in Escrow: $0.00
E. Less Total Retention (5% of D ) -$ Amt to Release to Contractor from PO/Escrow:
F. Less Total Previous Payments -$
G. Payment Due Less Retention $0.00
H. Remaining Authorized Amount $0.00 Contractor Signature and Date:  ____________________________

 Total Authorized Amount (including approved Change Order)

Construction Engineer

I certify that the materials
have been received by me in

the quality and quantity specified

Resident Engineer

SAMPLE
 R

EFERENCE

NOTE:   CONTRACTOR TO CALCULATE TO THE 2ND DECIMAL PLACE.
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EXHIBIT N 

NOTICE OF EXEMPTION  



NOTICE OF EXEMPTION 

(Check one or both) 

TO: _X_ Recorder/County Clerk 
P.O. Box 1750, MS A-33 
1600 Pacific Hwy, Room 260 
San Diego, CA 92101-2400 

Office of Planning and Research 
1400Tenth Street, Room 121 
Sacramento, CA 95814 

Project No. I WBS No.: 1/0 21004276 

FROM: City of San Diego 
Public Works Department 
525 B Street, Suite 750, MS 908A 
San Diego, CA 921 01 

Project Name: Emergency Repair of sinkhole and 
18-inch CMP - 2395 Cardinal Drive

Project Location-Specific: The project is located at 2395 Cardinal Drive in the Serra Mesa Community Planning 
Area/Council District 7. 

Project Location-City/County: San Diego/San Diego County 

Description of nature and purpose of the Project: Recently a notification was received reporting a sinkhole 
located between two properties at 2395 Cardinal Drive in the Serra Mesa Area. The sinkhole is located on the 
northwest corner of the property at 2395 Cardinal Road directly adjacent to a 3-story condominium complex. 
The sinkhole has exposed the outer foundation of the 3-story building and is approximately 20-feet away from 
an adjacent house. It was determined the sinkhole was caused by a failed storm drain pipe. Immediate repair of 
the storm drain pipe is necessary to prevent the sinkhole from getting larger or impacting adjacent properties. 
Due to the depth of the existing storm drain pipe, the pipe will be repaired using a trenchless method such as 
directional drilling. This method will require the excavation of two pits, upstream and downstream, of the 
damaged storm drain pipe. The excavations would occur above the current alignment of the pipe. 
The project area is primarily located within developed and landscaped areas, impacts to biological resources are 
not anticipated. Revegetation of areas disturbed by project work will be initiated within 90 days of project 
completion, and will be completed in accordance with the City's Landscape Standards. 

Name of Public Agency Approving Project: City of San Diego 

Name of Person or Agency Carrying Out Project: City of San Diego, Public Works Department 
Contact: Sean Paver 

Exempt Status: (CHECK ONE) 

525 B Street, Suite 750 (MS 908A) 
San Diego, CA 92101 
(619) 533-3629

(X) Statutory Exemptions: Emergency Project - Sec. 21080(b)(4); 15269(b)(c)

Reasons why project is exempt: The emergency repairs are required in order to protect public health, safety and 
property. This determination is supported by the expert opinion of the City Engineer. The City of San Diego 
conducted an environmental review which determined that the project meets the statutory exemption criteria 
set forth in CEQA State Guidelines, Section (SEC. 21080(b)(4); 15269 (b)(c)), which allows for actions necessary to 
prevent or mitigate an emergency. 

Lead Agency Contact Person: Carrie Purcell Telephone: (619) 533-5124 
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If filed by applicant: 
1. Attach certified document of exemption finding.
2. Has a notice of exemption been filed by the public agency approving the project? ( ) Yes { ) No

It is hereby certified that the · y of San Diego has determined the above activity to be exempt from CEQA 

Check One: 
(X) Signed By Lead Agency
( } Signed by Applicant

Date Received for Filing with County Clerk or OPR: 
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EXHIBIT O 

REVEGETATION PLAN 
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